



FLEWELLING & MOODY

architects for education

Exterior Painting at Tierra Bonita Elementary School  
EASTSIDE UNION SCHOOL DISTRICT  
Flewelling & Moody Project No. 3112  
BID CLARIFICATION NO. 1; Page 1 of 1

**BID CLARIFICATION NO. 1**

May 13, 2024

*The following changes and/or clarifications shall be made to the drawings and specifications and all other conditions shall remain the same. All changes and/or clarifications provided shall be included in the scope of contracted work.*


**SPECIFICATIONS**

1. Notice to Contractor Calling for Bids:
  - A. Paragraph 4 Project Time Line **CHANGE** duration of 55 calendar days for completion to **READ** 75 days.
2. Bid Form:
  - a. The Contractor shall include in the Bid a General Construction Contingency of \$50,000.00. Expenditures of all Contingency Funds shall be directed by the District on how to be used, any funds not used shall be credited back to the District by a deductive Change Order.
3. Construction Agreement **CHANGE** 55 consecutive calendar days to **READ** 75 consecutive calendar days.
4. Summary of Work:
  - A. Paragraph 2.02 the Scope of Work under this contract includes, but not limited to the following: **DELETE** items 2, 3, 5, 6, 9, 11, 12, 13, 14, 15, 16.

**DRAWINGS**

- A. Sheet A0.0 Cover Sheet and Site Plan:
  1. **ADD** Note "Contractor shall paint the two existing handballs located at the Northeast section of the campus."
  2. **ADD** Note "Contractor shall paint between Modular Buildings. Contractor shall remove all existing closure panels to access between buildings. Contractor shall reinstall existing closure panel when completed."

FLEWELLING & MOODY, INC

  
Steve Colombero