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EASTSIDE UNION SCHOOL DISTRICT REQUEST FOR 
QUALIFICATIONS (“RFQ”) FOR ON-GOING ARCHITECTURAL 

SERVICES 
 

Eastside Union School District (“District”) requests that architectural services firms (“Respondents”) 
submit written responses to this RFQ for on-going architectural services. 

 
1. Request for Qualifications 

1.1. General. 
1.1.1. Purpose of RFQ. This RFQ is a part of the process for the District’s selection and retention 

of a pool of qualified architectural services firms to provide design and related services for 
Projects assigned by the District. Timely submitted RFQ Responses will be evaluated by a 
Selection Committee to ascertain the Respondents’ respective qualifications, based on the 
criteria established in this RFQ. Following the Selection Committee’s determination of which 
Respondents meet or exceed the qualifications standards set forth in this RFQ, in the sole 
and exclusive discretion of the Selection Committee, Respondents deemed qualified may be 
requested to participate in an interview with the Selection Committee as part of the process 
for selection and retention of architectural firms for the Projects assigned by the District. 

1.1.2. Obtaining RFQ. This RFQ may be obtained from the District by contacting the District’s 
Contracts/Purchasing Manager whose contact information is noted herein. The RFQ is also 
available online at https://www.eastsideusd.org/ administrative services/purchasing and 
warehousing 

1.2. District RFQ Contacts. Questions or other communications relating to this RFQ shall be directed 
to the District at: 

Eastside Union School District 
Attention: Eddy Benedetti, Purchasing Specialist 
44938 30th St. East 
Lancaster, California 93535 
ebenedetti@eastsideusd.org  
661-952-1278 

1.3. District Modifications to RFQ. The District expressly reserves the right to modify any portion of this 
RFQ prior to the latest date/time for submission of RFQ Responses, including without limitation, 
the cancellation of this RFQ. Modifications, if any, made by the District to the RFQ will be in writing; 
potential Respondents who have obtained this RFQ from the District prior to any such 
modifications will be issued modifications to the RFQ by written addenda. 

1.4. No Oral Clarifications/Modifications.  The District will not provide any oral clarifications or 
modifications to the RFQ or the requirements hereof; no employee, officer, agent or representative 
of the District is authorized to provide oral clarifications or modifications to the RFQ. No 
Respondent shall rely on any oral clarification or modification to the RFQ. 

1.5. Public Records.  Except for materials deemed Trade Secrets (as defined in California Civil Code 
§3426.1) and materials specifically marked “Confidential” or “Proprietary,” all materials submitted 
in response to this RFQ are deemed property of the District and public records upon submission 
to the District. Financial statements are not subject to disclosure under the Public Records Act. 
The foregoing notwithstanding, the District may reject for non-responsiveness the RFQ Response 
of a Respondent who indiscriminately notes that its RFQ Response or portions thereof are “Trade 
Secret” “Confidential” or “Proprietary” and exempt from disclosure as a public record. The District 
is not liable or responsible for the disclosure of RFQ Responses, or portions thereof, deemed to 
be public records, including those exempt from disclosure if disclosure is by law, by an order of 
Court, or which occurs through inadvertence, mistake or negligence on the part of the  

https://www.eastsideusd.org/
mailto:ebenedetti@eastsideusd.org
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District or its agents or representatives. If the District is required to defend or otherwise respond to any 
action or proceeding wherein request is made for the disclosures of the contents of any portion of a RFQ 
Response deemed exempt from disclosure hereunder, by submitting a response to this RFQ, each 
Respondent agrees to defend, indemnify and hold harmless the District in any action or proceeding from 
and against any liability, including without limitation attorneys’ fees arising therefrom. The party 
submitting materials sought by any other party shall be solely responsible for the cost and defense in 
any action or proceeding seeking to compel disclosure of such materials; the District’s sole involvement 
in any such action shall be that of a stakeholder, retaining the requested materials until otherwise ordered 
by a court of competent jurisdiction. 

1.6. Errors/Discrepancies/Clarifications to RFQ. If a Respondent encounters errors or discrepancies 
in this RFQ or portions hereof, the Respondent shall immediately notify the District of such error 
or discrepancy. Any Respondent seeking clarification of any portion of this RFQ shall submit the 
requested clarification in writing to the District. Responses of the District to any requested 
clarification will be in writing; if in the sole judgment of the District, any clarification response affects 
the RFQ or other Respondents, the District will issue the clarification response by a written 
addendum distributed to all potential Respondents who have theretofore obtained this RFQ from 
the District. All requests for clarification of this RFQ must be submitted and actually received by 
the District no later than 4:00 PM on Friday April 14, 2023; the District will not respond to 
clarification requests submitted thereafter. All communications to the District shall be as set forth 
in Paragraph 1.2 above. 

1.7. RFQ Response Costs.  All costs and expenses incurred by a Respondent to prepare and submit 
a response to this RFQ shall be borne solely and exclusively by the Respondent. 

2. RFQ Documents.  In addition to this RFQ, the following form a part of the RFQ: 
Attachment A Qualifications Statement 
Attachment B Agreement for On-Going Architectural Services (“Architect 

Contract”) 
Attachment C Proposal 

3. The District and the Projects. 
3.1. The District.  Eastside Union School District (District) is within the California K-12 public school 

system in Los Angeles County.  We serve students from Pre-K to 8th grade, General and Special 
Education.   

3.2. The Assigned Projects. The architectural services firms selected through this RFQ will be part of 
a “pool” of architectural firms from which the District will assign specific Projects from time-to- time, 
in the sole discretion of the District. The scope of services to be provided by the architect for a 
Project, the compensation to the architect for a Project and other specific obligations of the 
architect relating to a Project assigned to the architect will be set forth in a Project Assignment 
Amendment to the Architect Contract. Architects selected for the “pool” through this RFQ will be 
requested to submit informal proposals for specific projects developed by the District; the 
architectural services firm selected for each Assigned Project in the sole discretion of the District.
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4. RFQ Response 

4.1. RFQ Activities; Timeline. The following is a description of the principal activities to be completed 
under this RFQ and the timeline for completion of each activity. The following notwithstanding, the 
District expressly reserves the right to amend the extent, nature or scope of RFQ activities and/or 
the timeline for commencing/completing RFQ activities. 
Event Date Deadline Time 
Release of RFQ March 31, 2023  
Deadline to submit written 
questions to the district 

April 14, 2023 4:00 PM 

Responses to questions 
posted at 
www.eastsideusd.org 

April 24, 2023 4:00 PM 

Submittals in response to 
RFQ due to District Office 

May 8, 2023 By 1:59 PM 

Release of Short List 
Respondents 

May 12, 2023 4:00 PM 

Interviews of Short List 
Respondents 

May 22nd to May 26th TBD 

Recommendation to 
Governing Board 

June 14, 2023  

 
4.2. Submission of RFQ Responses. 

4.2.1. Latest Date/Time for Submission of RFQ Response. The latest date/time for submission 
of RFQ Responses is set forth in Paragraph 4.1. RFQ Responses which are not actually 
received in the office of the District’s Contracts/Purchasing Manager at or prior to the latest 
date/time for submission of RFQ Responses will be rejected by the District for non- 
responsiveness. Respondents are solely responsible for the timely submission of RFQ 
Responses. Accordingly, Respondents are encouraged to personally delivery RFQ 
Responses directly to the office of the District’s Contracts/Purchasing Manager or to retain a 
private service to personally deliver RFQ Responses to the Office of the 
Contracts/Purchasing Manager. 

Location for Submission of RFQ Response. RFQ Responses shall be enclosed and sealed in an envelope 
or container bearing the title of the project, the project’s number and the name of the Bidder, and delivered 
in one of the following methods: 

Hand-delivered to: 
Eastside Union School District 

44938 30th St. East  
Lancaster, CA.  93535 
ATTN:  Eddy Benedetti 
Purchasing Specialist 

U.S. Postal Service, UPS, FedEx, or other 
common carrier delivered to: 

Eastside Union School District 
44938 30th St. East  

Lancaster, CA.  93535 
ATTN:  Eddy Benedetti 

EMAIL OR FAXED STATEMENTS OF QUALIFICATION/PROPOSAL WILL NOT BE ACCEPTED. 
It is the responsibility of Respondents to verify that their RFQ Responses have been received by the District 
prior to the opening date. Verification of receipt can be made by emailing ebenedetti@eastsideusd.org 

 

http://www.eastsideusd.org/
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4.3. RFQ Response Contents/Format. 
4.3.1. RFQ Response. All submitted materials must be bound in either a three-ring binder or spiral 

bound notebook. Mistakes may be crossed out and corrections made adjacent, however, 
each correction must be initialed by the person signing the Statement of 
Qualification/Proposal. Tabbed dividers should be used to identify and separate discrete 
sections of the RFQ Response which correspond to the RFQ Response Format described in 
Paragraph 4.4 below. 

4.3.2. Additional Materials. Respondents are not prohibited but are discouraged, from submitting 
materials in addition to those specifically responding to the matters noted in Paragraph 4.4 
below. If a Respondent elects to submit materials with its RFQ Response which are in 
addition to the matters described in Paragraph 4.4 below, the Respondent shall separately 
bind all such additional materials from the RFQ Response addressing the matters set forth in 
Paragraph 4.4. 

4.3.3. Copies of RFQ Response. Each Respondent shall submit one (1) complete electronic 
version on a flash drive, one (1) original and three (3) copies of their respective RFQ 
Responses. 

4.4. RFQ Response Format/Contents. Each RFQ Response must conform to the following described 
format and must include the content described below. Failure of a Respondent to submit its RFQ 
Response in a format and with content conforming to the following requirements will be a basis for 
the District’s rejection of such RFQ Response for non-responsiveness. 

4.4.1. Cover Sheet. Identify the submittal as the Response to this RFQ and an identification of the 
firm submitting the RFQ Response along with the firm’s address, telephone/fax numbers and 
email addresses of the firm’s principal contacts in connection with this RFQ or the RFQ 
Response. 

4.4.2. Letter of Interest. Include a brief letter expressing the interest of the Respondent in providing 
on-going architectural services and a brief statement of the qualifications of the Respondent 
to provide the requested architectural services. Provide contact information, including the 
telephone number, fax number and email address for the personnel of the Respondent who 
will be receiving notices and other communications from the District regarding the RFQ. The 
letter of interest should be bound with other materials responding to this RFQ. 

4.4.3. Table of Contents. Include a Table of Contents reflecting each of the following sections of 
the RFQ Response: 

Tab 1; Architect’s Statement of Qualifications. Complete the Statement of Qualifications 
attached as Exhibit A to this RFQ for the Respondent. 
Tab 2; Design Consultants Statements of Qualifications. Complete a separate Statement 
of Qualifications attached as Attachment A to this RFQ for the Mechanical, Electrical, 
Plumbing, Civil, Structural, Landscape, Telecommunications/Data Design Consultants 
proposed by the Respondent. 
Tab 3; Relevant Project Experience. Provide additional details of the Projects identified in 
the Statement of Qualifications which reflect the skills, experience and other qualifications 
of the Respondent and its proposed Design Consultants for the Projects to successfully 
complete necessary architectural services for the Projects. Include in the discussion of 
relevant project experience, the experience of the Respondent and its proposed Design 
Consultants for the following: (i) conformity to schedule and budget requirements; (ii) 
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California K-12 Public Schools; (iii) projects subject to Division of State Architect (“DSA”) 
review and approval. This section of the RFQ Response shall not exceed fifteen 
(15) pages. 
Tab 4; Proposed Project Team. Identify the key members of the Respondents’ staff that will 
be assigned to design, bidding or construction phases of the Projects. Identify the 
Respondents’ proposed Design Consultants for the following design disciplines: structural, 
mechanical, electrical and plumbing; for each Design Consultant identified by the 
Respondent, identify the key members of the Design Consultants’ staff that will be assigned 
to the design, bidding or construction phases of the Project. For each member of the 
Respondents’ organization and for each member of Design Consultants identified, provide 
brief descriptions of the relevant qualifications and background. Do not include resumes for 
the proposed personnel of the Respondent and its proposed Design Consultants; personnel 
resumes are to be bound and incorporated into Tab 5 (Personnel Resumes) section of the 
RFQ Response. Include an organization chart illustrating the relationships: (i) among the 
Respondent’s proposed Project Team; and (ii) between the proposed Project Team and the 
District. 

Tab 5; Project Personnel Resumes. Provide a current resume for each member of the 
Respondent’s personnel and for each member of the personnel of each Design Consultant 
identified in Tab 4, Proposed Project Team. 
Tab 6; Project Approach. Provide a description of the proposed Project Team’s approach 
and methodology to completing tasks necessary to complete the Architect’s Basic Services 
set forth in the Architect Contract. Include a detailed description and discussion of 
measures the Respondent utilizes for quality assurance and quality control of Design 
Documents to minimize errors or omissions and to complete construction of Assigned 
Projects within the District’s schedule and budget. 
Tab 7; Financial Statement. Includes a current financial statement for the Respondent. 
Financial Statements must be reviewed by a California licensed Certified Public Accountant. 
Tab 8; Insurance Certificates. Provide copies of Certificates of Insurance for the 
Respondent and its proposed Design Consultants for the structural, mechanical, electrical 
and plumbing disciplines. Required Certificates of Insurance and minimum coverage 
amounts for each policy of insurance are as set forth below. The District reserves the right 
to modify the minimum coverage limits for each policy of insurance on a project-by- project 
basis. 

 

Required Insurance 
Policy Certificate 

Minimum Respondent 
Coverage Amount 

Minimum Design 
Consultant Coverage 

Amount 
Workers Compensation In accordance with law In accordance with law 
Employers Liability One Million Dollars 

($1,000,000) 
One Million Dollars 
($1,000,000) 

Comprehensive General 
Liability (including 
property damage and 
automobile liability) 

Two Million Dollars 
($1,000,000)  per 
Occurrence/Four Million 
Dollars ($2,000,000) 
aggregate 

One Million Dollars 
($1,000,000)  per 
Occurrence/Two Million 
Dollars ($2,000,000) 
aggregate 

Professional Liability Two Million Dollars 
($1,000,000) per claim/Four 
Million Dollars ($2,000,000) 
aggregate 

One Million Dollars 
($1,000,000) per Claim/Two 
Million Dollars ($2,000,000) 
aggregate 
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Tab 9; Architect Contract Comments. Included with this RFQ as Attachment B is the 
Architect Contract. Respondents must thoroughly review the Architect Contract and must 
in their respective RFQ Responses identify any term or condition of the Architect Contract 
which the Respondent requests modification, by amendment to existing provisions, addition 
of additional provisions or deletion of existing provisions. Where any requested modification 
consists of amendments to existing provisions or additional provisions, the response to this 
RFQ must set forth the text of the requested amendment or addition. Any Respondent 
whose RFQ Response does not identify modifications to terms or conditions of the attached 
Architect Contract will be deemed to have agreed to all terms and conditions set forth 
therein. 
Tab 10; Proposal. Complete the form of Proposal (RFQ, Attachment C). The District prefers 
fee proposals which are fixed price or a proposed basis of computing fees to the Architect 
which can be readily converted into a fixed price. Include in the Proposal a detailed listing 
of the current hourly billing rates for the personnel of the Architect and the personnel of 
each Design Consultant identified in response to this RFQ. 

5. RFQ Evaluations. 
5.1. General. Timely submitted RFQ Responses will be independently reviewed by each member of 

the Selection Committee. A Response to the RFQ which does not comply with the requirements 
of this RFQ will be subject to rejection for non-responsiveness. 

5.2. District Policy. It is the policy of the District that the selection of firms to provide professional 
services in connection with construction projects of the District be based on the demonstrated 
competence and qualifications to complete the required professional services at a fair and 
reasonable price to the District. 

5.3. Initial Evaluation Criteria; Short List. The following set forth the criteria by which each RFQ 
Response will be evaluated and the relative weight of each evaluation criteria out of 100 points. 
Five (5) firms with the highest score based on the following evaluation criteria will be short listed 
by the District. 

5.3.1. Relevant Experience and Ability (25 points). The Respondent and its proposed Project team 
(along with personnel of the Respondent and proposed Design Consultants) will be evaluated 
based on experience as architects and design consultants for recent projects similar in size, 
scope, use and complexity as the Projects subject to this RFQ. 

5.3.2. Design Ability (15 points). The ability and commitment of the Respondent and its proposed 
Project team to develop and implement high-quality, functional, cost-effective and 
aesthetically attractive designs for similar or comparable projects to those anticipated to be 
completed under this RFQ. 

5.3.3. Responsiveness to RFQ (10 points). The District will evaluate the Respondent’s 
responsiveness to the requirements of this RFQ. 

5.3.4. Client Responsiveness (25 points). The District will evaluate the prior experience and 
success of the Respondent and its proposed Project team to establish effective working 
relationships within the setting of higher education institutions, including the relationships with 
management, administrative, technical and end-user staff of prior clients, relationships with 
other project consultants and participants on prior projects. 

5.3.5. Availability (10 points). The District will evaluate the availability of the Respondent, its 
proposed Design Consultants the personnel of the Respondent and its proposed Design 
Consultants to be dedicated to the Projects within the District’s anticipated schedule. This 
evaluation will include the demonstrated ability and willingness of the Respondent and its 
proposed Design Consultants to promptly provide and complete services, whether from a 
location in close proximity to the District or otherwise. 
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5.3.6. Pricing Proposal (15 points). The District will evaluate each Respondent’s proposed 
methodology to establish the Contract Price due the Respondent for Assigned Projects for 
reasonableness of approach and reasonableness of costs by application of the proposed 
pricing methodology. Pricing proposals are guidelines for the Contract Price due a 
Respondent for each Assigned Project; the Contract Price for each Assigned Project will be 
as set forth in the PAA for an Assigned Project. 

5.4. Short List Evaluation; Interviews. Firms awarded an ongoing architectural and related design 
professional services contract will be selected from the short list. Evaluation of short listed firms 
for award of a contract will be based on the criteria as set forth in Paragraph 5.3 and interviews 
will be conducted in the sole discretion of the District. Interviews, if conducted by the selection 
committee, will generally consist of no more than fifteen (15) minutes for Respondents’ 
presentation, followed by questions posed by the Selection Committee. Total time of each 
interview will not exceed one (1) hour. If requested by the Selection Committee, any Respondent 
invited to participate in the interview process shall have present at the interview its key personnel 
for the Projects and the key personnel of the Design Consultants identified in the Respondent’s 
RFQ Response for the structural, electrical, mechanical and plumbing disciplines. The order of 
firms to be interviewed will be selected randomly. 

5.5. Award of Architect Contract(s). Upon completing interviews of architectural services firms by the 
Selection Committee, the Selection Committee will make recommendations to the District’s Board 
of Trustees for the award of no more than three (3) Architect Contracts. Notwithstanding any 
recommendations of the Selection Committee, action to award Architect Contracts is vested solely 
in the Board of Trustees. 

 
[END OF SECTION] 
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QUALIFICATIONS STATEMENT 
(RFQ Attachment A) 

 
This Qualifications Statement must be completed by each Respondent and executed by an authorized 
employee of the Respondent. Failure of a Respondent to submit the completed and executed 
Qualifications Statement concurrently with the Respondent’s RFQ Response will render the RFQ 
Response non-responsive and rejected. 

 
1. Respondent Information 

1.1. Respondent Name.   
 

1.2. Form of Entity. Check appropriate box. 
o Corporation 

 
(State of Incorporation & Corporate Registration No.) 

o Partnership 
 

(Describe type of partnership i.e., general partnership, limited partnership) 
o Limited Liability Company 

o Limited Liability Partnership 

o Joint Venture 
 

(Identify each member of Joint Venture and form of entity of each Joint Venturer) 

o Sole Proprietorship 
 

(Identify all equity owners) 
 

1.3. Contact Person. 
 Name  

Street Address/City/State  

Phone/Fax  
Email Address  

 
1.4. Years In Business. The Respondent has provided architectural or design professional services 

under Respondent’s current trade/business name.   
1.5. Prior Trade/Business Name. Has the Respondent, in the prior ten (10) years conducted business 

under a trade name or business name that is different than the Respondent’s current 
trade/business name? 

o Yes 
o No 
If “Yes” identify all prior trade/business names used by Respondent in the prior ten (10) 
years:  . 

 
2. Prior Experience. Provide a summary of architectural services provided by the Respondent to a 

California community college district and/or a California K-12 public school district within the past five 
(5) years for: (i) facilities scheduled and deferred maintenance; (ii) building equipment/systems repairs; 
(iii) facilities renovations/modernizations; and (iv) capital improvements. Provide the summaries in the 
format set forth below. Attach additional summaries as necessary and identify 
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each additional summary by sequential “Assignment No.” numbering. 
 

ASSIGNMENT NO. 1 

Client name  

Project description  

General description of 
architectural services 
completed 

 

Dates of Architectural 
Services (beginning and end 
dates) 

 

Approximate dollar value of 
Architectural Services 

 

Client Contact Person Name:   

Position/Title    

Address 
 

 
 

Phone/Fax 

Email 

 
ASSIGNMENT NO. 2 

Client name  

Project description  

General description of 
architectural services 
completed 

 

Dates of Architectural 
Services (beginning and end 
dates) 

 

Approximate dollar value of 
Architectural Services 

 

Client Contact Person Name: 

Position/Title 

Address 
 

 
 

Phone/Fax 

Email 
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3. Essential Minimum Qualifications. Any response of a Respondent indicating “not qualified” to the 
following minimum qualifications criteria will result in rejection of the Respondent’s RFQ Response for 
failure to meet minimum qualifications criteria. 
3.1. Respondent has a current Commercial General Liability policy of insurance with coverage limits of 

at least One Million Dollars ($1,000,000) per occurrence and Two Million Dollars ($2,000,000) in 
the aggregate. 

o Yes 
o No (not qualified) 

3.2. Respondent has a current professional liability policy of insurance with coverage limits of at least 
One Million Dollars ($1,000,000) per claim and Two Millions Dollars ($2,000,000) in the aggregate. 

o Yes 
o No (not qualified) 

3.3. Respondent has obtained a current Workers Compensation policy of insurance with coverage 
limits in accordance with applicable law. 

o Yes 
o No (not qualified) 

3.4. Respondent is ineligible for award of public works contracts pursuant to Labor Code §1777.1 or 
1777.7. 

o Yes (not qualified) 
o No 

3.5. Has any public agency, within the past ten (10) years conducted proceedings that resulted in a 
finding that the Respondent or any predecessor to the Respondent is not a “responsible” bidder 
for a public works project or a public works contract? 

o Yes (not qualified) 
o No 

3.6. At any time during the last ten (10) years, has Respondent or any predecessor to the Respondent 
been convicted of a crime involving any federal, state, or local law related to a private or public 
construction project? 

o Yes (not qualified) 
o No 

3.7. At any time during the last ten (10) years, has the Respondent or any predecessor to the 
Respondent been convicted of a federal or state crime involving fraud, theft, or any other act of 
dishonesty? 

o Yes (not qualified) 
o No 

3.8. Within the past ten (10) years, one or more contract(s) to provide work, labor, materials or services 
to which the Respondent was a party to have been terminated for default of the Respondent. 

o Yes (not qualified) 
o No 

4. Claims and Disputes. 
4.1. Respondent Reported Claims. Within the past ten (10) years, has the Respondent or 

Respondent’s predecessor(s) reported to the California Architects Board (“Board”) any civil action 
judgment, settlement, arbitration award, or administrative action resulting in a judgment, 
settlement, or arbitration award against the Respondent or Respondent’s predecessor in any 
action alleging fraud, deceit, negligence, incompetence, or recklessness in the practice of 
architecture where the judgment, settlement, or arbitration award was five thousand dollars 
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($5,000) or greater, as required by California Business & Professions Code §5588(a)? 
□ Yes 
□ No 
If “Yes” on a separate attachment, provide details of: (i) the title of the matter; (ii) the court 
or agency name; (iii) docket number; (iv) the claim or file number; (v) date on which the 
reportable event occurred; (vi) judgment, settlement or arbitration award. 

4.2. Professional Liability Insurer Reported Claims. Within the past ten (10) years, has any professional 
liability insurer for the Respondent reported to the California Architects Board (“Board”) payment 
by the professional liability insurer of any civil action judgment, settlement, arbitration award, or 
administrative action resulting in a judgment, settlement, or arbitration award against the 
Respondent or Respondent’s predecessor in any action alleging fraud, deceit, negligence, 
incompetence, or recklessness in the practice of architecture where the judgment, settlement, or 
arbitration award was five thousand dollars ($5,000) or greater, as required by California Business 
& Professions Code §5588.1? 

□ Yes 
□ No 
If “Yes” on a separate attachment, provide details of: (i) amount of judgment, settlement or 
arbitration award; and (ii) amount paid by professional liability insurer. 

4.3. Design Consultants’ Reported Claims. Within the past ten (10) years, have any of the 
Respondent’s proposed Design Consultants or their respective predecessor(s) reported to the 
Board for Professional Engineers, Land Surveyors, and Geologists (“Engineer Board”) any civil 
action settlement or administrative action resulting in a settlement against the licensee in any 
action alleging fraud, deceit, misrepresentation, breach or violation of contract, negligence, 
incompetence, or recklessness by the licensee in the practice of professional engineering if 
the amount or value of the settlement is greater than fifty thousand dollars ($50,000) or any 
civil action judgment, settlement, or binding arbitration award, or administrative action resulting 
in a judgment, settlement, or binding arbitration award against the licensee in any action 
alleging fraud, deceit, misrepresentation, breach or violation of contract, negligence, 
incompetence, or recklessness by the licensee in the practice of professional engineering if 
the amount or value of the judgment, settlement, or binding arbitration award is twenty-five 
thousand dollars (25,000) or greater, as required by California Business & Professions Code 
§6770(a)(3)and (4)? 

□ Yes 
□ No 
If “Yes” on a separate attachment, provide details of: (i) the title of the matter; (ii) the court 
or agency name; (iii) docket number; (iv) the claim or file number; (v) date on which the 
reportable event occurred; (vi) judgment, settlement or arbitration award. 

4.4. Design Consultants’ Professional Liability Insurer Reported Claims. Within the past ten (10) years, 
has any professional liability insurer for any of the Respondent’s proposed Design Consultants 
reported to the Engineer Board payment by the professional liability insurer of any civil action 
judgment, settlement, arbitration award, or administrative action resulting in a judgment, 
settlement, or arbitration award against the Design Consultant or the Design Consultant’s 
predecessor, as required by California Business & Professions Code §6770.1? 

□ Yes 
□ No 
If “Yes” on a separate attachment, provide details of: (i) amount of judgment, settlement or 
arbitration award; and (ii) amount paid by professional liability insurer. 

4.5. Pending Professional Liability Claims and Disputes. The Respondent is presently engaged in a 
claim, dispute or disagreement which asserts the professional negligence or professional liability 
of Respondent or any Design Consultant to Respondent in connection with architectural or 
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design professional services provided by or through Respondent for any public or private work of 
improvement. 

□ Yes 
□ No 
If “Yes” provide details, including without limitation: (i) the title of the matter; (ii) the court or 
agency name; (iii) docket number; (iv) the claim or file number; (v) amount in controversy; 
(vi) contact information (name, address, phone and email address) for each party pursing 
a pending claim against the Respondent. 

4.6. Design Consultants’ Pending Professional Liability Claims and Disputes. Are any of Respondent’s 
proposed Design Consultants currently engaged in a claim, dispute or disagreement which asserts 
the professional negligence or professional liability of the Design Consultant in connection with 
engineering or design professional services provided by or through the Design Consultant for any 
public or private work of improvement? 

□ Yes 
□ No 
If “Yes” provide details, including without limitation: (i) the title of the matter; (ii) the court or 
agency name; (iii) docket number; (iv) the claim or file number; (v) amount in controversy; 
(vi) contact information (name, address, phone and email address) for each party pursing 
a pending claim against the Respondent. 

4.7. Pending Payment Claims and Disputes. The Respondent is presently engaged in a claim, dispute 
or other disagreement relating to or arising out of a private or public contract for architectural 
services in which the Respondent is seeking additional compensation. 

□ Yes 
□ No 
If “Yes” on a separate attachment, provide details of each such pending claim, dispute or 
other disagreement. 

 
The undersigned is duly authorized to execute this Qualifications Statement under penalty of perjury on 
behalf of the above-identified Respondent. The undersigned warrants and represents that he/she has 
personal knowledge of each of the responses to this Qualifications Statement and/or that he/she has 
conducted all necessary and appropriate inquiries to determine the truth, completeness and accuracy of 
responses to this Qualifications Statement. The undersigned declares and certifies that the responses to 
this Qualifications Statement are complete and accurate; there are no omissions of material fact or 
information that would render any response to be false or misleading and there are no misstatements of 
fact in any of the responses. The above-identified Respondent acknowledges and agrees that if the District 
determines that any response herein is false or misleading or contains misstatements of fact, the Response 
shall be deemed non-responsive and the Respondent will not further participate in the RFQ process. 
Executed this    day of   20   at . 

(City and State) 
 

I declare under penalty of perjury under California law that the foregoing is true and correct. 
 
 

(Signature) 
 
 

(Name and Title) 
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AGREEMENT FOR ON-GOING ARCHITECTURAL SERVICES 
 

This Agreement for On-Going Architectural Services (“Agreement”) is entered into Click here to enter a 
date. by and between Eastside Union School District, a California 

K12 District (“District”) and   (“Architect”); the District and the 
Architect are collectively referred to herein as “the Parties.” This Agreement is entered into with reference 
to the following Recitals, all of which are incorporated herein by this reference. 

 
WHEREAS, from time-to-time, the District is engaged in the design, bidding and construction of works of 
improvement consisting generally of the demolition, construction and/or alteration of new and existing 
physical facilities and maintenance (deferred and scheduled) of physical facilities and equipment/building 
repairs; these works of improvement are hereinafter collectively referred to as “the Projects” and singularly 
referred to as “an Assigned Project”. 

 
WHEREAS, in or about March, 2023, the District issued a Request for Qualifications (“RFQ”) pursuant to 
which the District solicited proposals from architectural services firms to provide architectural services on 
an on-going basis. 

 
WHEREAS, the Architect submitted a written response to the RFQ (“the RFQ Response”); by this 
reference, the RFQ and the RFQ Response are incorporated into this Agreement. 

 
WHEREAS, the District desires to retain Architect to provide and perform architectural and related services 
in connection with the design, bidding and construction of the Assigned Projects; the specific terms and 
conditions for an Assigned Project will be as set forth in the Project Assignment Amendment (“PAA”) in 
substantially the form attached hereto as Exhibit A. 

 
WHEREAS, Architect is qualified and capable of providing and performing the services and its other 
obligations under this Agreement in accordance with the terms hereof. 

 
WHEREAS, as required by the Laws and/or the nature of services provided, personnel of the Architect 
and personnel of the Architect’s Design Consultants are duly licensed as architects or registered as 
engineers under the laws of the State of California; all such personnel are qualified, experienced and 
capable of completing the Basic Services tasks assigned them for an Assigned Project. 

 
NOW THEREFORE, in consideration of the mutual covenants contained herein, the District and Architect 
agree as follows: 

 
1. Basic Services 

1.1. General. Architect shall provide Basic Services and authorized Additional Services for an 
Assigned Project, as more particularly enumerated in this Agreement and in the PAA for an 
Assigned Project. All Basic Services and authorized Additional Services for an Assigned Project 
shall be performed and completed by employees of the Architect and/or the Architect’s Design 
Consultants. Architect’s services shall be performed or provided consistent with the Basic 
Services Completion Schedule set forth in the PAA for an Assigned Project and with professional 
skill and care and in such a manner as to avoid hindrance, interruption or delay to the orderly 
progress and completion of the design, bidding and construction of the Assigned Project. The 
scope of Basic Services to be provided by the Architect in connection with an Assigned Project 
shall be in accordance with the PAA issued by the District for an Assigned Project; the form of 
PAA is attached hereto as Exhibit A and incorporated herein by this reference. 

1.2. Relationship of Architect to Other Assigned Project Participants. The Architect’s services 
hereunder shall be provided in conjunction with contracts between the District and other 
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Assigned Project participants including the Contractor, the Construction Manager, if one is 
retained by the District for an Assigned Project. The Architect’s services and the Design 
Documents prepared by or through the Architect for an Assigned Project shall conform to 
processes, procedures and standards established by the District and/or processes, procedures 
and standards established by the Construction Manager or the District for an Assigned Project. 
The Contractor awarded the Construction Contract for an Assigned Project is responsible for 
performance of its obligations under the Construction Contract. Architect’s services hereunder 
shall not be deemed or construed to be Architect’s assumption of responsibility for, or control 
over construction means, methods sequences or procedures, or for safety during construction of 
the Project, all of which are and remain the responsibility of the Contractor. 

1.3. Architect Independent Contractor Status. The Architect is an independent contractor to the 
District. The express terms hereof set forth the limited extent to which Architect is authorized to 
act on behalf of the District in its independent contractor capacity. The Architect shall be liable 
for the consequences of Architect’s actions or conduct which exceeds the express limited scope 
of Architect’s authority to act on behalf of the District as set forth herein. 

1.4. Architect Standard of Care. Architect and its Design Consultants shall provide the Basic Services 
and authorized Additional Services for an Assigned Project: (i) using their best professional skill 
and judgment; (ii) acting with due care and in accordance with respective applicable standards 
of care under California law for those providing similar services for projects of the size, scope 
and complexity of an Assigned Project; (iii) the terms of this Agreement and the PAA for an 
Assigned Project; and (iv) in accordance with applicable standards of care regarding application 
and interpretation of applicable law, code, rule or regulation at the time services are rendered. 
Neither the Architect, its Design Consultants nor their respective employees shall engage in any 
conduct or activity, accept any employment or compensation which actually or reasonably 
appears to compromise the Architect’s obligations to the District under this Agreement. 

1.5. Architect Representation. The Architect shall designate a Project Architect and/or Job Captain 
for all Phases of Basic Services for an Assigned Project. Unless approved by the District for an 
Assigned Project, the Project Architect or Job Captain designated by the Architect for an 
Assigned Project shall be the same for all Phases of Basic Services for the Assigned Project. 
The Architect’s Project Architect and/or Job Captain shall: (i) be reasonably satisfactory to the 
District; (ii) will not be replaced without approval of the District; (iii) shall have the overall 
responsibility for performance of Architect’s obligations hereunder; and (iv) be authorized to act 
on behalf of the Architect in discharge of Architect’s services hereunder. If the Project Architect 
or Job Captain designated by the Architect for an Assigned Project is replaced, the District shall 
have the right to approve of the replacement Project Architect or Job Captain for the Assigned 
Project. During the Construction Phase of an Assigned Project, the Project Architect and/or Job 
Captain shall be readily available to communicate by telephone, correspondence, necessary Site 
visits, e-mail or other means of communication to provide design direction and decisions as 
necessary to avoid delay, hindrance or interruption to construction of the Assigned Project. 

1.6. Design Consultants. Basic Services are generally described in the Agreement and includes all 
architectural, design and engineering services for the structural, civil, mechanical, electrical, 
signage, graphics, telecommunications/data cabling and landscaping portions of an Assigned 
Project as necessary or appropriate to produce accurate Construction Documents for an 
Assigned Project. The specific architectural, design, engineering and other services forming the 
Basic Services for an Assigned Project shall be as set forth in the PAA for the Assigned Project; 
the extent to which the Basic Services for an Assigned Project are completed in whole or in part 
with the Architect’s own personnel or with the personnel of the Architect’s Design Consultants 
shall be at the discretion of the Architect, provided that the personnel (whether of the Architect 
or its Design Consultants) providing or performing any portion of the Basic 
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Services for an Assigned Project are qualified, skilled and experienced in providing the Basic 
Services assigned to such personnel. 

1.7. Compliance with Regulatory Agencies. The Architect shall respond to and comply with all 
requests relating to an Assigned Project made by any federal, state, regional or local 
governmental or quasi-governmental agency with jurisdiction over any portion of the Assigned 
Project, including without limitation, the California Community Colleges Chancellor’s Office, 
California Department of Finance, Division of State Architect and the California Public Works 
Board. 

1.8. Meetings. The Architect and its Design Consultants, as necessary, appropriate or requested by 
the District, shall attend and participate in meetings, forums and other conferences (“Meetings”) 
relating to the design, bidding or construction of an Assigned Project. Without limiting the 
generality of the foregoing, the Architect and Design Consultants shall attend and participate in 
Meetings with the Construction Manager, District, end-user groups, shared governance 
councils/committees, Board of Trustees and organized public forums relating to an Assigned 
Project. The Architect and its Design Consultants shall promptly respond to matters assigned to 
or designated for response, review or other action by the Architect or its Design Consultants. If 
requested by the District, the Architect shall prepare and distribute minutes of Meetings relating 
to an Assigned Project. 

1.9. Existing Utilities. The Architect is responsible for determining: (i) as applicable, required or 
appropriate for an Assigned Project, the existence and location of points of connection for 
telecommunications/data, electrical power, natural gas and domestic water supply utility 
services; (ii) development of Design Documents for modification/addition/relocation of existing 
utility service points of connection to serve the Assigned Project; (iii) development of Design 
Documents for an Assigned Project with sufficient utility service capacity to serve the Assigned 
Project and the intended uses/occupancy of the Assigned Project. 

1.10. Phased Construction/Construction By Multiple Trade Contractors. Whether or not reflected in 
the PAA issued by the District for any Assigned Project, the District reserves the right to complete 
construction of an Assigned Project in phases and/or by multiple Trade Contractors, each under 
separate contract with the District for constructing a portion of an Assigned Project. The election 
of the District to phase construction of an Assigned Project or to construct an Assigned Project 
with multiple Trade Contractors shall not result in increase of the Contract Price to the Architect 
for an Assigned Project. 

1.11. Existing Conditions Investigation. The Architect and its Design Consultants for an Assigned 
Project shall inspect the Site of an Assigned Project to ascertain existing conditions, facilities or 
other improvements on or about the Site of an Assigned Project as necessary to produce 
complete and accurate Design Documents for the Assigned Project. If the Assigned Project 
involves any existing improvements, the Architect shall review any materials provided to the 
Architect by or through the District relating to the as-built and existing condition of the 
improvements on or about the Site. The Architect shall promptly notify the District and 
Construction Manager in writing of discrepancies encountered between the existing conditions 
observed by the Architect and the materials provided by or through the District. 

1.12. Obligation to Design Within Construction Budget. A material obligation of the Architect under this 
Agreement and in connection with each Assigned Project hereunder is the Architect’s 
development and preparation of Design Documents for each Assigned Project that can be 
constructed (under the then current marketplace conditions) within the Construction Budget 
established by the District for the Assigned Project. Design Documents for an Assigned Project 
shall include features, elements, components or other items which may be added to or deleted 
from the scope of the Assigned Project without impairing the size, intended uses, functions or 
occupancy of the Assigned Project (“Design Alternatives”). The election to incorporate any 
Design Alternatives into as Assigned Project shall be solely that of the District. Basic Services 
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of the Architect include incorporation of District selected Design Alternatives into the Design 
Documents for an Assigned Project. 

1.13. Conformity to District Standards. Design Documents prepared by or through the Architect for an 
Assigned Project shall conform to District standards for materials, equipment and/or 
workmanship. Modifications of the Design Documents for an Assigned Project to conform to 
District materials, equipment or workmanship standards shall be without adjustment of the 
Contract Price for the Assigned Project. 

1.14. Compliance with Regulatory Agencies. The Architect shall respond to and comply with all 
requests relating to an Assigned Project made by any federal, state, regional or local 
governmental or quasi-governmental agency with jurisdiction over any portion of an Assigned 
Project (“Regulatory Agencies”). All of the Architect’s verbal communications with Regulatory 
Agencies shall be reduced to writing. The Architect shall copy the District Representative with 
all written communications received from any of the Regulatory Agencies relating to an Assigned 
Project or generated by the Architect or a Design Consultant to any Regulatory Agency relating 
to an Assigned Project. The Architect shall be responsible and liable to the District for all 
consequences of the Architect’s failure or refusal to timely, completely and accurately respond 
to any communications or requests from/by/between Regulatory Agencies relating to an 
Assigned Project. 

1.15. Assigned Projects. The Architect acknowledges that the District has the sole discretion to retain 
others to provide architectural and related design professional services for any District work of 
improvement. Unless the District issues the Architect a PAA for an Assigned Project pursuant to 
the terms hereof, the Architect is not obligated to provide any services hereunder and there is no 
compensation due from the District to the Architect. 

2. Basic Services; Pre-Design (Programming) Phase. 
2.1. General. The Architect shall review the Construction Budget and other information provided by 

the District regarding an Assigned Project to ascertain the requirements and constraints of the 
Assigned Project. The Architect and its Design Consultants shall visit the Site to become familiar 
with physical conditions at the Site as they relate to design and construction of the Assigned 
Project. 

2.2. Site Observations. The Architect and its Design Consultants shall visit the Site of an Assigned 
Project to become familiar with physical conditions and existing improvements at the Site as they 
relate to design of Assigned Project. Unless specifically indicated in this Agreement, the Site 
observations of the Architect and its Design Consultants do not include observations of 
concealed conditions. The foregoing notwithstanding, by conducting Site observations, the 
Architect is responsible for noting and incorporating patently observable existing Site conditions 
into the Assigned Project Design Documents. If the Assigned Project involves any existing 
improvements, the Architect shall review and verify the accuracy of any materials provided to the 
Architect by or through the District relating to the as-built and existing condition of the 
improvements on or about the Site. The Architect shall promptly notify the District in writing of 
discrepancies encountered between the existing conditions observed by the Architect and the 
materials provided by or through the District; failure of the Architect to do so shall result in the 
Architect’s assumption of responsibility for correcting discrepancies between actual conditions 
and those described in the District-provided materials and incorporating the actual conditions into 
Design Documents for the Project without adjustment of the Contract Price are the Architect for 
an Assigned Project. 

2.3. Assigned Project Program Statement. In consultation with the District and the Construction 
Manager, understandings shall be arrived at with respect to the scope, requirements and 
constraints of the Assigned Project. Architect shall provide the District with a written evaluation 
(“the Program Statement”) of the District’s requirements and constraints, including the selection 
of materials, building systems, equipment, the Construction Budget for the Assigned Project 
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and alternative approaches to design and construction of the Assigned Project. The Architect 
shall modify the Program Statement as necessary for the District’s acceptance of the entirety of 
the Program Statement. The Architect’s development and preparation of the Design Documents 
for an Assigned Project shall conform to the District accepted Program Statement for the 
Assigned Project. 

3. Basic Services; Preliminary Plans Phase. 
3.1. Initial Preliminary Plans. Based upon the District accepted Program Statement for the Assigned 

Project, the Architect shall prepare Initial Preliminary Plans consisting of Drawings and other 
documents illustrating scale and other relationships of the various components of the Work and 
an outline of Specifications. Preliminary Plans shall include without limitation: (i) a general 
description of the Assigned Project; (ii) conceptual site plan; (iii) preliminary building plans; (iv) 
sections and elevations; (v) perspective sketches; and (vi) other documents requested by the 
District relating to the preliminary design of an Assigned Project. Upon completion of the Initial 
Preliminary Plans, or at such other intervals during Architect’s development of Initial Preliminary 
Plans as established in the PAA for an Assigned Project, Architect shall submit the same to the 
District and the Construction Manager for information, review and comments. 

3.2. Final Preliminary Plans. The District, the Construction Manager and Architect will confer and 
consult with each other to arrive at mutual understandings and agreements as to which of the 
comments of the District and the Construction Manager to the Initial Preliminary Plans are to be 
incorporated into the Final Preliminary Plans. The Architect shall prepare Final Preliminary Plans 
which consist of the Initial Preliminary Plans revised to incorporate therein the mutually agreed 
upon changes and other comments. Upon completion of the Final Preliminary Plans, Architect 
shall submit the same to the District for review and acceptance. 

3.3. Design Documents. As required for an Assigned Project, Design Documents completed by the 
Architect in the Preliminary Plans phase for an Assigned Project shall include without limitation 
the following: 

3.3.1. Demolition Plans. Identification of existing facilities and improvements to be demolished, 
including without limitation, description of items, systems, materials and/or equipment to be: 
(i) abandoned in place, (ii) removed, or (iii) salvaged. 

3.3.2. Architectural Design/Documentation. Development and expansion of the Project 
requirements to establish the scope, relationships, forms, sizes and appearance of the 
Project through: (i) plans, sections and elevations; (ii) typical construction details; (iii) 
materials selections; and (v) equipment layouts. 

3.3.3. Structural Design/Documentation. Development of the specific structural system(s) and 
materials with sufficient detail to establish: (i) basic structural system and dimensions; (ii) 
final structural design criteria; (iii) foundation design criteria; (iv) sizing of major structural 
components; (v) critical coordination clearances; and (vi) outline specifications or materials 
lists. 

3.3.4. Mechanical Design/Documentation. Develop mechanical design to establish: (i) 
approximate equipment sizes and capacities; (ii) equipment layouts; (iii) required space for 
equipment; (iv) required chases and clearances; (v) acoustical and vibration control; 
(vi) visual impacts; and (vii) energy conservation measures. 

3.3.5. Electrical Design/Documentation. Develop electrical design to establish: (i) criteria for 
lighting, electrical, audio/visual and telecommunications (voice/data); (ii) approximate 
equipment sizes and capacities; (iii) equipment layouts; (iv) required space for equipment; 
(v) required chases and clearances; (vi) visual impacts; and (vii) energy conservation 
measures. 

3.3.6. Plumbing and Fire Protection. Develop plumbing design to establish: (i) general location of 
plumbing lines; (ii) plumbing line sizing; and (iii) plumbing fixtures.  Develop fire 
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protection design showing generally sprinkler piping layout, fire department access areas 
and connections, and main utility connection. 

3.3.7. Civil and Landscape Design/Documentation. Develop civil and landscape design to 
establish civil engineering and landscaping work within the perimeter of the area of the 
Assigned Project Site. The foregoing includes: vehicular/pedestrian controls, grading, site 
lighting and other hardscape/landscape items within the area of the Assigned Project. 

3.3.8. Interior Design/Documentation. Develop interior design of the Assigned Project to establish: 
(i) interior construction of the Project; (ii) special interior design features; (iii) furniture, 
furnishings and equipment selections; and (vi) finish materials and colors. 

3.4. Constructability; Value Engineering Reviews of Preliminary Plans. The District will conduct, or 
cause to be conducted, Constructability Reviews and/or Value Engineering Reviews of the 
Preliminary Plans for an Assigned Project as set forth in the PAA for the Assigned Project. If the 
Design Documents for an Assigned Project are subject to either Constructability Reviews or 
Value Engineering Reviews of the Preliminary Plans, the Architect shall submit Preliminary Plans 
to the District for such Constructability Reviews and/or Value Engineering Reviews as set forth in 
the PAA for the Assigned Project. The District and the Construction Manager and Architect will 
confer and consult with each other to arrive at mutual understandings and agreements as to 
which of the Constructability Review and/or Value Engineering Review comments are to be 
incorporated into the Preliminary Plans. If mutual agreement is not reached, the Architect shall 
incorporate such Constructability Review and/or Value Engineering Review comments as 
directed by the District. The Preliminary Plans shall incorporate mutually agreed upon comments 
or comments as directed by the District. Architect shall revise Preliminary Plans as necessary to 
obtain the District’s reasonable acceptance thereof. 

3.5. Preliminary Plans Construction Cost Estimate. If required by the PAA for an Assigned Project, 
the Architect shall prepare and deliver to the District a Construction Cost Estimate of the 
Preliminary Plans for the Assigned Project as depicted in the Final Preliminary Plans. If the 
Construction Cost Estimate of the Preliminary Plans materially exceeds the District’s 
Construction Budget for the Assigned Project, the Architect shall consult with the District and the 
Construction Manager to identify revisions to the Preliminary Plans as necessary so that the 
Construction Cost Estimate for the Work depicted in the Final Preliminary Plans is consistent 
with the Construction Budget for the Assigned Project. Revisions of the Preliminary Plans to 
conform with the Construction Budget shall be without adjustment to the Contract Price for the 
Assigned Project unless the District shall have directed modifications to, or inclusions in, the 
scope of the Assigned Project or component parts thereof which cause the Project Construction 
Budget to be exceeded. 

4. Basic Services; Working Drawings Phase. 
4.1. Working Drawings. Based upon the District accepted Final Preliminary Plans, the Architect shall 

prepare Working Drawings consisting of all Drawings and Specifications and other Design 
Documents necessary or appropriate for setting forth in detail the requirements for the Work of 
the Assigned Project with sufficient clarity, coordination and consistency to permit qualified and 
capable contractors to bid upon and construct the Work depicted therein for the Project 
Construction Budget. Working Drawings shall include without limitation: (i) details establishing 
and defining the scope, relationships, forms, size and appearance of the Assigned Project and 
component parts thereof by site plans, floor plans, elevations, cross sections and other 
documents or calculations necessary to accurately depict design of the Assigned Project; (ii) 
typical construction details; (iii) equipment specifications and layouts; (iv) dimensions as 
necessary to accurately depict design of the Assigned Project or as consistent with professional 
architectural practices; and (v) complete and detailed written Specifications establishing and 
defining workmanship standards, materials/equipment standards or performance requirements, 
administration of the Construction Contract for the Assigned Project 
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and similar matters. 
4.2. Working Drawings. Unless otherwise set forth in the PAA for an Assigned Project, the Working 

Drawings shall be one hundred percent (100%) complete dimensioned plans, elevations, 
sections, details, schedules and diagrams of all architectural, landscaping, civil, structural, 
mechanical, plumbing, electrical (including low voltage and telecommunications) and other 
miscellaneous work. Without limiting the generality of the foregoing component parts of the 
Working Drawings shall include: 

4.2.1. Demolition. Complete and detailed descriptions of the existing facilities and improvements 
to be demolished, to remain in place or to be re-located, including specific direction for the 
removal, disposal, recycling or other handling of materials or equipment of the existing 
facilities and improvements to be demolished. 

4.2.2. Structural. Foundation details, structural notes and structural calculations. 
4.2.3. Architectural. Dimensioned floor plans, partition details, interior elevations, finish 

schedules, door and hardware schedules and room signage. 
4.2.4. Mechanical. Floor plans with all components and service/access areas drawn to scale, duct 

sizing and air flow quantities, detailed piping and duct design with sizing and coordinated 
with structural supports, equipment details with structural support and vibration isolation 
methods, penetration and sleeve details, space zoning, installation details, detailed controls 
requirements and design calculations for mechanical equipment, supporting infrastructure 
and structural supports to mechanical equipment and ducts. 

4.2.5. Plumbing and Fire Protection. Fire protection plans with header and riser layouts, detailing 
piping design with sizing indicated, sprinkler zone locations, sprinkler installation details 
including structural supports, penetration details and design calculations. Plumbing 
components shall be completely identified and located. 

4.2.6. Electrical. Details of power service to the Assigned Project, power plans showing primary 
cable, raceways, feeder conduits, electrical loads, duplex and special receptacles and 
branch circuitry design, connections with other building systems, including fire/life-safety, 
mechanical and telecommunications, grounding details, penetration details. The Electrical 
Working Drawings shall include interior/exterior lighting with control systems, lighting 
panels, switching and circuiting, installation details, conduit/wire size notes for lighting 
branch circuits. 

4.2.7. Civil, Landscape and Site. Site lighting details, hardscape details, landscape materials and 
installation details and landscape irrigation pipe sizing, runs and controls. 

4.2.8. Interiors. Dimensioned floor plans, interior details, elevations, finish schedules, audio/visual 
and special equipment details, building security and access controls details. Interiors shall 
include interior space planning depicting the layouts of furniture, furnishings and equipment 
(“FFE”) to be incorporated into the Assigned Project as either Group I or Group II FFE. 

4.2.9. Specifications. The Working Drawings Phase Specifications shall be complete and 
incorporate all requirements for workmanship, materials, equipment and other requirements 
for the Assigned Project. 

4.3. Review of Working Drawings Status. At intervals established in the PAA for an Assigned Project 
or as mutually agreed upon by the District and Architect, the Architect shall provide to the District 
and/or the Construction Manager, for review and information, the Drawings, Specifications and 
other documents depicting the then current status of the Architect’s preparation of Working 
Drawings. 

4.4. Constructability and Value Engineering Reviews of Working Days. The District will conduct, or 
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cause to be conducted, Constructability Reviews and/or Value Engineering Reviews of the 
Working Drawings for an Assigned Project as set forth in the PAA for an Assigned Project. If the 
Design Documents for an Assigned Project are subject to either Constructability Reviews and/or 
Value Engineering Reviews, the Architect shall submit Working Drawings to the District for such 
Constructability and/or Value Engineering Reviews as set forth in the PAA for the Assigned 
Project. The District, the Construction Manager and the Architect will confer and consult with 
each other to arrive at mutual understandings and agreements as to which of the Constructability 
Review and/or Value Engineering Review comments are to be incorporated into the Working 
Drawings. If mutual agreement is not reached, the Architect shall incorporate such 
Constructability Review and/or Value Engineering Review comments into the Working Drawings 
as directed by the District. The Architect shall submit revised Working Drawings to the District 
for acceptance. The Architect shall revise Working Drawings as necessary to obtain the District’s 
reasonable acceptance thereof. 

4.5. Detailed Construction Cost Estimate. At such time as the Architect achieves fifty percent (50%) 
completion of the Working Drawings, the Architect shall prepare a detailed Construction Cost 
Estimate for the Work depicted in the fifty percent (50%) completed Working Drawings (“the 50% 
Estimate”). If the detailed 50% Estimate materially exceeds the Construction Budget for the 
Assigned Project, the Architect shall revise the Working Drawings as necessary so that the 50% 
Estimate conforms with the Construction Budget for the Assigned Project. Revisions of the 
Working Drawings shall be without adjustment to the Contract Price for the Assigned Project 
unless the District shall have directed modifications or inclusions to the scope of the Assigned 
Project or component parts thereof which cause the Construction Budget for the Assigned Project 
to be exceeded. 

4.6. Approvals/Permitting of Working Drawings. The Architect shall assist the District in obtaining all 
necessary approvals or permits for the Working Drawings for an Assigned Project from 
governmental and quasi-governmental agencies with jurisdiction over any portion of an Assigned 
Project as necessary for the bidding and construction of the Assigned Project including without 
limitation, approvals by the Division of State Architect (“DSA”). Without adjustment of the 
Contract Price for an Assigned Project, Architect shall revise Working Drawings as required by 
DSA or other governmental or quasi-governmental agencies with jurisdiction over the Assigned 
Project, or portions thereof, to obtain their respective approval(s) or permit issuance. 

4.7. Architect Provision of Working Drawings. The Architect shall provide the District with one (1) clear 
background, reproducible copy of the Drawings included in the final District accepted Working 
Drawings for bidding and construction purposes of each Assigned Project. Reproduction of these 
sets of Design Documents for an Assigned Project is at the cost of the District, except to the 
extent that reproduction is required by revisions or corrections arising out of errors or omissions 
of the Architect or its Design Consultants, in which case, the Architect shall bear all costs of 
preparing revisions or corrections and reproduction of Working Drawings. 

5. Basic Services; Bidding Phase. 
5.1. Development of Bid Documents. In consultation with the District and the Construction Manager, 

the Architect will advise and make recommendations to the District for bidding and award of the 
Construction Contract for an Assigned Project. Architect will generally review and comment upon 
the District’s proposed forms of Construction Contract and General, Special and other Conditions 
thereof for conformity and consistency with the Construction Documents. Architect shall assist 
the District and the Construction Manager in preparation of information, documents and forms 
necessary or appropriate for bidding the Construction Contract for an Assigned Project (“Bid 
Documents”). 

5.2. Bidding Process. During the bidding for Construction Contract, Architect will: (i) attend pre-bid 
conference(s), as called by the District; (ii) assist the District in responding to bidders’ inquiries, 
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questions or clarification requests relating to the Assigned Project; and (iii) where necessary or 
appropriate, the Architect will prepare and assist the District in issuance of addenda to the Bid 
Documents for an Assigned Project. As requested by the District, the Architect will assist the 
District in obtaining required governmental approval(s) for award of the Construction Contract. 

5.3. Bid Costs Exceeding Project Construction Budget. If within one hundred fifty (150) days of the 
date of the DSA construction permit for an Assigned Project, the District receives Bid Proposals 
for the Assigned Project Construction Contract and the lowest bona fide Bid Proposal exceeds 
the Project Construction Budget, the District may: (i) approve of an increase in the Construction 
Budget for the Assigned Project; (ii) reject all Bid Proposals and authorize re-bidding of the 
Assigned Project; (iii) abandon or terminate the Assigned Project; or (iv) revise the scope, or 
reduce or eliminate portions of the Assigned Project so as to limit and reduce Construction Costs. 
Unless the District has theretofore directed changes, modifications or inclusions in the scope of 
the Assigned Project or component parts thereof which cause the Bid Proposals to exceed the 
Project Construction Budget, if the District elects to revise the Assigned Project pursuant to (iv) 
above, the Architect shall make all necessary revisions to the Construction Documents without 
adjustment of the Contract Price for the Assigned Project. If the District re- bids the Assigned 
Project, for such subsequent re-bid(s), the Architect and its Design Consultants shall perform the 
obligations set forth in Paragraphs 5.1 and 5.2 above in connection with such re-bid(s) without 
adjustment of the Contract Price due the Architect for the Assigned Project. 

5.4. Pre-Construction. The Architect shall complete the following as necessary for an Assigned 
Project: 

5.4.1. Conformed Design Documents. Prepare Conformed Design Documents consisting of the 
Design Documents initially issued by or on behalf of the District for bidding as modified by 
Addenda or other changes thereto made during the Bidding Phase. The Architect shall 
complete preparation of the Conformed Design Documents so that the Conformed Design 
Documents are delivered to the District sufficiently in advance of the anticipated/planned 
commencement date of the Construction Phase of the Assigned Project to allow the District 
to reproduce Conformed Design Documents for distribution to the Contractor at or prior to 
commencement of the Construction Phase of an Assigned Project. 

5.4.2. Project Inspector; Materials Tests/Inspections. As requested by the District, the Architect 
shall assist in the District’s selection and retention of a Project Inspector and/or materials 
test/inspection services for the Assigned Project. 

5.4.3. DSA PR 13-01. The Architect shall complete pre-construction activities required by DSA 
PR 13-01 for the Design Professional in Charge. 

5.4.4. Contractor Meetings. Attend and participate in pre-construction meetings with the District, 
Construction Manager and Contractor. 

6. Basic Services; Construction Phase. 
6.1. Administration of Construction Contract. Architect will provide assistance to the District in 

administration of the Construction Contract for the Assigned Project and construction of the 
Assigned Project. The scope of the Architect’s services in administration of the Construction 
Contract shall include all activities and responsibilities set forth herein and in the Construction 
Contract. The Architect’s administration of the Construction Contract for an Assigned Project 
shall be in conjunction with the services and responsibilities of the Project Inspector, Construction 
Manager. The Architect shall be a representative of the District and shall advise and consult with 
the District regarding construction of an Assigned Project until Final Payment under the 
Construction Contract for the Assigned Project is due and Final Completion of construction of an 
Assigned Project is certified by the Architect and other Project participants including the 
Construction Manager and the Project Inspector for the Assigned Project. The 
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Architect shall have the authority to act on behalf of the District only to the extent expressly 
provided for by the terms hereof and as may be subsequently modified in accordance with the 
provisions hereof. Duties, responsibilities and limitations of the Architect’s authority shall not be 
restricted, modified or extended without written agreement of the District and the Architect along 
with consent by the Contractor and/or Construction Manager for the Assigned Project as 
necessary or appropriate. Architect shall cooperate with and comply with controls, procedures, 
processes and reporting functions reasonably implemented by the District with respect to design 
or construction of the Assigned Project. 

6.2. Site Observations. The Architect shall attend weekly meetings at the Site and other meetings 
relating to the Assigned Project and shall visit the Assigned Project Site at intervals appropriate 
to the stage of construction, as required by the conditions of construction or the Site, or as may 
be reasonably requested by the District from time to time for the purpose of becoming generally 
familiar with the progress and quality of completed construction and to generally determine if 
construction of the Assigned Project is being performed in a manner indicating that upon 
completion it will be generally in accordance with the Construction Contract and the Construction 
Documents. On the basis of observations made during Site visits and in its capacity as an 
architect, the Architect shall: (i) keep the District informed of the progress and quality of the 
construction of the Assigned Project; and (ii) endeavor to guard the District against defects and 
deficiencies in the Assigned Project construction and the failure or refusal of the Contractor to 
construct the Assigned Project in accordance with the terms and intent of the Construction 
Contract and the Construction Documents. Without limiting any other right or remedy of the 
District whether pursuant to this Agreement or by operation of law, if in the course of its Site 
observations, the Architect fails to discover or report to the District any patently observable major 
defect or deficiency in construction of the Assigned Project which by exercise of due care should 
have been observed by the Architect and reported to the District, the Architect will provide all 
design services necessary for remedial or corrective measures for such conditions without 
additional cost or expense to the District. The foregoing shall not be deemed to obligate the 
Architect to observe or inspect concealed conditions, unless the nature of the visually apparent 
conditions are such that a prudent Architect would conduct observations or inspections of related 
concealed conditions to confirm that there are no major defects or deficiencies in the concealed 
conditions. The provisions hereof shall not be construed as requiring the Architect to make 
exhaustive or continuous Site observations to check on the quality or quantity of the Assigned 
Project construction. The Architect shall have access to the Assigned Project wherever in 
preparation, fabrication or progress. 

6.3. Contractor Applications for Payment. 
6.3.1. Development of Payment Procedures. In consultation with the District and Construction 

Manager, the Architect shall assist in the development and implementation of procedures, 
forms and documents for the submittal, review, processing and disbursement of Progress 
Payments to the Contractor for each Assigned Project. 

6.3.2. Certification of Payment Due. Based on the Architect’s observations and evaluations and 
in conjunction with the observations and evaluations of the Construction Manager and the 
Project Inspector, the Architect shall certify the amount due the Contractor on each 
Application for Progress Payment. Such certification shall be the Architect’s representation 
to the District that based upon the Architect’s Site observations in accordance with this 
Agreement and the data contained in the Application for Progress Payment, the Work has 
progressed to the point indicated and that the quality of the Work is in accordance with the 
terms of the Construction Contract. Issuance of a Certificate for Payment shall constitute 
Architect’s representation to the District that the Contractor is entitled to the amount 
certified. 

6.3.3. Limitations Upon Architect’s Certification. The Architect’s certifications and representations 
hereunder are subject to an evaluation of the Work for conformity with the 
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terms of the Construction Contract upon Substantial Completion, the results of subsequent 
tests and inspections, minor deviations from the terms of the Construction Contract 
correctable prior to Final Completion and any specific qualifications expressed by the 
Architect. The issuance of a Certificate for Payment shall not be deemed a representation 
that the Architect has: (i) made exhaustive or continuous Site inspections to check the 
quality or quantity of the Work; (ii) reviewed construction means, methods, sequences or 
procedures; (iii) reviewed copies of requisitions received from Subcontractors and material 
suppliers and other data requested by the District to substantiate the Contractor’s right to 
payment, excepted as included in the materials accompanying an Application for Progress 
Payment transmitted to and reviewed by the Architect hereunder; or (iv) ascertained for or 
what purpose the Contractor has used funds previously disbursed under prior Application(s) 
for Progress Payment. 

6.3.4. Final Payment. In conjunction with the Construction Manager and the Project Inspector, the 
Architect shall review, evaluate and certify for payment the Contractor’s Application for Final 
Payment. 

6.3.5. Timely Action by Architect. Upon receipt of any of the Contractor’s Applications for Progress 
Payment and the Application for Final Payment, the Architect shall promptly commence and 
complete its review, evaluation and certification of the amount due on each such application 
so that the District can make payment of the amount certified within the time permitted by 
law without incurring liability for interest and/or the Contractor’s attorneys’ fees resulting 
from untimely payments of any Progress Payment or the Final Payment. If the Architect 
fails to take timely action pursuant to the preceding, the Architect shall be liable to the District 
for all costs, demands, liabilities or losses arising out of or related to such failure to timely 
take action. 

6.4. Rejection of Work. The Architect shall have the authority, after notification to the District and 
Construction Manager, to reject Work of an Assigned Project which does not conform with the 
requirements of the Construction Contract. Whenever the Architect considers it necessary or 
appropriate for implementation of the intent of the Construction Contract upon notice to the 
District and Construction Manager, and authorization by the District, the Architect may require 
additional inspection or testing of materials/equipment from an Assigned Project in accordance 
with the provisions of the Construction Contract, whether such materials/equipment are 
prepared, fabricated, installed or constructed. This authority of the Architect, or the Architect’s 
good faith determination to exercise or not exercise such authority, shall not, however, give rise 
to a duty or responsibility of the Architect to the District, the Contractor or any others constructing 
any portion of the Assigned Project to exercise or not to exercise such authority. 

6.5. DSA. 
6.5.1. Project Inspector. The Architect shall consult with and cooperate with the Project Inspector 

is discharge of the Project Inspector’s duties to observe construction of the Assigned 
Project. Where the Project Inspector notes defective or deficient construction, the Architect 
shall: (i) assist in development of solutions to such conditions; and (ii) assist the Project 
Inspector in oversight of corrective measures. 

6.5.2. Materials Tests/Inspections. The Architect shall assist in scheduling and coordination of 
materials tests/inspections and observe such tests/inspections as required or appropriate. 
The Architect shall review materials test/inspection reports, data and similar materials (“Test 
Reports”) for confirmation of compliance with requirement of the Construction Contract; the 
Architect shall advise the District, Construction Manager and Project Inspector of necessary 
remedial or corrective measures if Test Reports do not comply with Construction Contract 
requirements. 

6.5.3. Reports; Communications. The Architect shall file DSA Reports as required by the Laws. 
The Architect shall communicate with DSA regarding the Project on behalf of the District; 
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the Architect shall keep the District informed of Architect/DSA communications relating to 
the Assigned Project. 

6.6. Submittals. 
6.6.1. Submittal Procedures. In consultation with the District and the Construction Manager, the 

Architect shall assist in the development and implementation of forms, documents and 
procedures for the handling, review and processing the Contractor’s Submittals required for 
an Assigned Project. 

6.6.2. Submittal Review. The Architect shall review, and take appropriate action upon Submittals 
for the purpose of checking for conformance with the information given and the design 
concept expressed in the Design Documents. The Architect’s actions hereunder shall be 
taken with such reasonable promptness as to cause no delay, interruption or hindrance to 
the activities of the Contractor or others performing construction activities at the Site 
affected by such Submittal while allowing sufficient time in the Architect’s professional 
judgment to permit adequate review. If a Submittal Schedule or time frames for completion 
of the Architect’s review and evaluation of Submittals are developed and established 
pursuant to the Construction Contract with the participation and concurrence of the 
Architect, Architect’s actions hereunder shall conform with such Submittal Schedule or time 
frames; Architect shall be responsible for all results or consequences of its failure or refusal 
to complete its review and evaluation of Submittals in accordance with such Submittal 
Schedule. When professional certification of performance characteristics of materials, 
systems or equipment is required by the terms of the Construction Contract, the Architect 
shall be entitled to rely upon such certification to establish that the materials, systems or 
equipment will meet the performance criteria required by the Construction Contract. 

6.6.3. Limitations Upon Submittal Review. The Architect’s review of Submittals is not for the 
purpose of determining the accuracy and completeness of other details such as dimensions 
and quantities or for substantiating instructions for installation or performance of equipment 
or systems designed by the Contractor, all of which remain the responsibility of the 
Contractor in accordance with the Construction Contract. The Architect’s review shall not 
constitute approval of safety precautions or, unless otherwise expressly stated by the 
Architect, construction means, methods, sequences or procedures. 

6.7. Changes. 
6.7.1. Changes Procedures and Processing. In consultation with the District and the Construction 

Manager, the Architect shall assist in the development of procedures, forms and processes 
for the evaluation of Changes or potential Changes to the Work of an Assigned Project. 

6.7.2. Evaluation of Changes; Change Orders. The Architect shall assist the District and the 
Construction Manager in evaluating Change Proposals of the Contractor and will advise the 
District of the nature, extent and scope of Change Proposals along with alternatives. Where 
Changes are authorized by the terms of the Construction Contract, the Architect shall 
prepare, execute and forward to District a Change Order describing such Change and the 
adjustment if any, to the Contract Price or Contract Time of the Construction Contract. 

6.7.3. Authority to Direct Minor Changes. The Architect may authorize and direct minor Changes 
in the Work of an Assigned Project which do not involve an adjustment of the Contract Time 
or the Contract Price of Construction Contract and which are consistent with the intent of 
the Design Documents. Such Changes shall be effected by written order issued by the 
Architect and copied to the District and the Construction Manager for an Assigned Project. 
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6.8. Interpretations. 
6.8.1. Procedures for Handling Contractor’s Requests. In conjunction with the District and the 

Construction Manager, the Architect shall assist in the development of forms, documents 
and procedures for the transmittal, handling, response and disposition of requests and 
inquiries relative to the Work or the Design Documents. 

6.8.2. Architect’s Interpretation. The Architect shall interpret and decide matters concerning the 
performance of the District, Construction Manager or the Contractor on written request of 
the District, Construction Manager or the Contractor. The Architect shall respond to and 
issue clarifications as necessary to address and resolve questions or inquiries of the 
Contractor relative to coordination, consistency and clarity of the Design Documents and 
the component parts thereof. The Architect’s responses to the foregoing shall be made with 
reasonable promptness and within any time limits established in the Construction Contract 
or which may otherwise be mutually agreed upon. 

6.8.3. Effect of Architect’s Decisions. The Architect’s decisions and interpretations rendered 
hereunder shall be consistent with the intent of and reasonably inferable from the 
Construction Contract or the Design Documents and shall be in writing or in the form of 
drawings. When making such decisions or interpretations, the Architect shall endeavor to 
secure faithful performance of the Contractor and the District, shall show no partiality to 
either and shall not be liable for the results of such decisions or interpretations rendered in 
good faith, in accordance with the terms hereof and the Architect’s discharge of due care. 
The Architect’s decisions or interpretations in matters pertaining to aesthetic effect shall be 
final and binding on the Contractor and District if consistent with the intent expressed in the 
Construction Contract or Design Documents. 

6.8.4. Contractor Claims. The Architect shall render written decisions regarding claims, disputes 
or other matters in controversy between the District and the Contractor arising under or 
relating to the Construction Contract, including the execution or progress of Work 
thereunder. The Architect’s decisions shall be in accordance with any applicable time limits 
set forth in the Construction Contract; if no time limits are set forth, the Architect shall render 
decisions within a reasonable time. 

6.9. Records and Reports. The Architect shall maintain current, accurate and complete records 
relating to the construction of the Assigned Project, including without limitation, correspondence, 
memorandum, Change Orders, Change Order Requests, Proposal Requests and similar records 
for an Assigned Project. The Architect shall timely prepare and submit all reports regarding the 
Assigned Project construction required by applicable law, rule or regulation. 

6.10. Limitations Upon Architect’s Construction Phase Services. Architect’s services during the 
Construction Phase shall not be deemed Architect’s assumption of, or control over, construction 
means, methods and sequences or Site safety, all of which remain the responsibility of the 
Contractor. Architect shall not have control over or charge of the acts or omissions of the 
Contractor or its Subcontractors or their agents and employees. 

7. Basic Services; Post Construction Phase. 
7.1. Substantial Completion. Upon request of the Contractor and in conjunction with the District, the 

Project Inspector and the Construction Manager, the Architect shall inspect the Work to 
determine if Substantial Completion has been achieved and if not the measures necessary to 
achieve Substantial Completion. The Architect shall determine and certify the date of Substantial 
Completion of the Assigned Project, or portions thereof. 

7.2. Punchlist. At the time of determining Substantial Completion and in conjunction with the District, 
the Project Inspector, the Construction Manager and the Contractor, the Architect shall note the 
discovered conditions of the Work requiring correction, replacement, removal or other action 
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necessary to comply and conform with the requirements of the Construction Contract (“the 
Punchlist”). The Architect shall, in conjunction with the District, the Project Inspector, the 
Construction Manager, and the Contractor, determine the time reasonably necessary to complete 
the Punchlist items. If mutual agreement is not reached establishing the time for the Contractor’s 
completion of the Punchlist, the Architect shall make a binding good faith determination of the 
time for the Contractor’s completion of the Punchlist. The Architect shall thereafter periodically 
review the Contractor’s performance and completion of the Punchlist. 

7.3. Final Completion. In conjunction with the District and upon request of the Contractor, the Architect 
shall inspect the Work of an Assigned Project to determine that Final Completion has been 
achieved and that the Work conforms and complies with the requirements of the Construction 
Contract, including completion of the Punchlist prepared at Substantial Completion. The 
Architect shall determine and certify the date of Final Completion of an Assigned Project or 
portions thereof. 

7.4. Close-Out Documents. 
7.4.1. Assembly/Transmittal of Close-Out Documents. If the District does not retain a Construction 

Manager for an Assigned Project, the Architect for such an Assigned Project shall compile 
and assemble the Contractor’s close-out documents for delivery to the District, including 
without limitation, Record As-Built Drawings, Operations and Maintenance manuals, key 
schedules and warranties. If the District retains a Construction Manager for an Assigned 
Project, the Architect shall review the close-out materials assembled by the Contractor and 
delivered to the Construction Manager for conformity to the Close-Out requirements for an 
Assigned Project. If the Contractor fails to fully comply with its close-out obligations, the 
Architect shall make recommendations to the District and Construction Manager for 
implementation of measures to secure the Contractor’s compliance; as requested by the 
District, the Architect shall take action to enforce or implement measures to secure the 
Contractor’s compliance with close-out obligations. 

7.4.2. DSA Certification. The Architect shall assist the District in preparation and submittal of such 
documentation as required by DSA for DSA Certification of the Assigned Project. The 
Architect shall advise and assist the District in completing remedial/corrective measures 
required for issuance of DSA Certification. 

7.4.3. As-Built Drawings. The District shall require each Contractor for an Assigned Project to 
provide the District with As-Built Record Drawings indicating the location and size of all 
concealed, underground or imbedded construction not covered in the original Drawings, 
Change Orders, Supplemental Drawings or Shop Drawings. The Contractor shall be 
required to record such work on reproducible drawings furnished to the Contractor by the 
District. The Contractor’s As-Built Record Drawings shall be delivered by the Contractor to 
the Architect for the Architect’s review and delivery to the District. The Architect’s review of 
the Contractor’s As-Built Record Drawings shall be for the limited purpose of generally 
determining that the Contractor has complied with its obligations to prepare As- Built Record 
Drawings; responsibility for the accuracy and completeness of the As-Built Record 
Drawings is that of the Contractor. The Architect shall provide the Contractor engaged in 
the mechanical, electrical, plumbing and structural portions of an Assigned Project with all 
Drawings Sheets of Building Backgrounds for the Contractor’s preparation of its As-Built 
Drawings. 

8. Additional Services. 
8.1. Additional Services; General. The services described in this Paragraph 8 are not included in the 

scope of Architect’s Basic Services for an Assigned Project, unless expressly set forth in the PAA 
for an Assigned Project. Additional Services described in this Paragraph 8, which are not part of 
the Basic Services of an Assigned Project shall be compensated for the same in accordance 
with the provisions of this Agreement relating to payments for District authorized 
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Additional Services. 
8.2. Contingent Additional Services. If the District requests the Architect to complete any of the 

following Contingent Additional Services and such Contingent Additional Services are not 
necessary as a result (in whole or in part) of deficiencies in the Design Documents for an 
Assigned Project or fault/neglect of the Architect, the Architect will be compensated for such 
District-requested Contingent Additional Services as set forth in this Agreement. If any of the 
following Contingent Additional Services are requested by the District as a result of deficiencies 
in the Design Documents for an Assigned Project and/or fault/neglect of the Architect, no 
compensation is due from the District to the Architect for completing such Contingent Additional 
Services. 

8.2.1. Design Document Revisions. Making significant revisions to the Drawings, Specifications 
or other Design Documents where such revisions are: (i) inconsistent with approval or 
instructions previously given by the District, including revisions necessary due to significant 
adjustments in the District’s Program, budget or construction completion time for the 
Assigned Project; (ii) required by enactment of, or revisions to codes, laws, rules or 
regulations applicable to the Work of the Assigned Project where such enactment or revision 
could not have been reasonably foreseen by Architect; or (iii) due to the District’s failure to 
render decisions in a timely manner. 

8.2.2. District/Contractor Default. Services required or necessary as a result of the default or 
termination of the Contractor, failure of performance by the District or the Contractor, or 
major defects or deficiencies in the Work of the Contractor which were not and could not 
have been noted by the Architect in its Site observations under Paragraph 6.2 hereof. 

8.2.3. Design Documents Changes. Except as provided in Paragraph 6 above, preparing 
Drawings, Specifications or other Design Documents, along with supporting data in 
connection with Changes to the Work of an Assigned Project. 

8.2.4. Contractor Substitutions. Providing services in connection with the evaluation(s) or 
request(s) by the Contractor for an Assigned Project to provide substitute or alternative 
systems, equipment or materials to those indicated in the Design Documents and making 
subsequent revisions to the Design Documents and other documentation resulting 
therefrom. 

8.2.5. Damaged Work. Providing consultation or other services in connection with repairs, 
replacements or corrections of the Work of an Assigned Project damaged or destroyed by 
fire or other casualty so long as no negligent or willful acts, omissions or other conduct of 
Architect or its employees, agents or representatives have caused or contributed to such 
damage or destruction to an Assigned Project. 

8.2.6. Excessive Contractor Claims. Providing services in connection with evaluation of an 
extensive and excessive number of claims submitted by the Contractor for an Assigned 
Project, except to the extent that such claims arise out of the services, Design Documents 
or other work product provided or performed by or through Architect hereunder. 

8.2.7. Expert Witness. Providing services as an expert witness in connection with a public hearing, 
arbitration or other legal proceeding arising out of an Assigned Project, except where 
Architect is a party thereto, is called as a percipient witness (in which case Architect shall 
be entitled to witness fees and costs as allowed by law) or is found liable for damages or 
other relief. 

8.3. Optional Additional Services. The Optional Additional Services described herein shall be provided 
by Architect only upon the specific written request of the District. Optional Additional Services 
shall be compensated for in accordance with the terms of this Agreement. 

8.3.1. Future Improvements. Services relative to future systems, facilities or equipment not 
included within the scope of an Assigned Project. 
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8.3.2. Existing Conditions. Services to investigate existing conditions or facilities not included 
within the scope of an Assigned Project or to provide measured drawings thereof. 

8.3.3. Furniture, Furnishings, Equipment. Services in connection with the District’s selection, 
procurement or installation of furniture, furnishing or equipment not included within the 
scope of the Construction Contract for Assigned Project or identified as part of the 
Architect’s scope of Basic Services for an Assigned Project in the PAA for such an Assigned 
Project. 

8.3.4. Financial/Special Studies. Providing financial feasibility or other special study in connection 
with an Assigned Project. 

8.3.5. Special Surveys. Providing planning surveys or special surveys for Site evaluations, 
comparative studies or assessment of environmental conditions, to the extent not included 
in the scope of Basic Services for an Assigned Project. 

8.3.6. Verification of District Provided Information. Providing services to verify the accuracy of 
drawings or other information provided by the District relating to existing conditions affecting 
an Assigned Project. 

8.3.7. Operational/Maintenance Cost Analysis. Analysis of ownership, operational or 
maintenance costs of an Assigned Project or the components thereof to the District. 

8.3.8. Additional Design Consultants. Providing services of Design Consultants except for 
architectural, civil, landscaping, structural, mechanical, plumbing, 
telecommunications/data` and electrical portions of the Work which are included and 
contemplated as part of the Basic Services for an Assigned Project, as set forth in the PAA 
for an Assigned Project. 

9. District Responsibilities. 
9.1. Information. The District shall provide full information regarding the Assigned Project, including 

the District’s objectives, general description of the scope, schedule requirements, construction 
budget, and other constraints and requirements which may affect the Assigned Project. Except 
as set forth herein, the Architect shall be entitled to rely on the accuracy and completeness of 
information relating to an Assigned Project provided by the District. The foregoing 
notwithstanding, if any information provided by the District to the Architect consists of information 
relating to existing “as built” conditions of improvements on or about the Site of an Assigned 
Project, the Architect shall be entitled to rely upon information in concealed or covered conditions, 
but the Architect shall independently verify the accuracy and completeness of information of 
existing “as built” conditions which are visually apparent without opening or uncovering any 
existing improvements. If in such independent verification, the Architect encounters conditions 
different that than noted in the District provided information, the Architect shall notify the District, 
and the Construction Manager in writing of such encountered discrepancies. 

9.2. District Representative. The District shall designate a representative to act on the District’s behalf 
with respect to an Assigned Project and who shall be authorized to render decisions on behalf of 
the District and to carry out the District’s responsibilities under this Agreement, all of which shall 
be discharged or performed in a manner so as to avoid unreasonable delay in the orderly and 
sequential progress of design and construction of an Assigned Project and Architect’s services 
hereunder. 

9.3. District Consultants. Except for the Design Consultants retained by the Architect, the District shall 
furnish all legal, accounting, insurance and other consulting services as may be necessary for 
an Assigned Project. 

9.4. Test and Inspections. The District shall furnish or otherwise retain inspection or testing services 
in connection with construction of an Assigned Project as required by applicable code, 
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regulation, ordinance or the terms of the Construction Contract. The District shall provide, if 
required by applicable code, regulation or rule or by conditions encountered, tests or inspections 
for hazardous or toxic materials. 

9.5. District Notice of Non-Conformity. The District will give prompt written notice to the Architect if the 
District becomes aware of any fault, failure or neglect of Architect or the services provided by 
Architect hereunder; provided that the failure or delay by District in giving such written notice shall 
not constitute a waiver of any right or remedy of the District arising out of such fault, failure or 
neglect of the Architect. Upon receipt of such notice, a material obligation of the Architect under 
this Agreement is its prompt action to fully remedy the fault, neglect or failure identified by the 
District in the District’s written notice. 

10. Insurance and Indemnity. 
10.1. Architect Insurance. At all times while providing or performing services under this Agreement, 

the Architect and its Design Consultants shall obtain and maintain the policies of insurance 
described in this Paragraph 10. The minimum coverage amounts of each policy of insurance to 
be obtained and maintained by the Architect and its Design Consultants while providing or 
performing services in connection with an Assigned Project shall be as set forth in this 
Agreement, subject to modifications set forth in the PAA for the Assigned Project. 

10.2. Workers Compensation and Employers Liability Insurance. Architect shall purchase and 
maintain Workers’ Compensation Insurance covering claims under workers’ or workmen’s 
compensation, disability benefit and other similar employee benefit acts may be liable. Architect 
shall purchase and maintain Employer’s Liability Insurance covering bodily injury (including 
death) by accident or disease to any employee which arises out of the employee’s employment 
by Architect. The Employer’s Liability Insurance required of Architect hereunder may be obtained 
by Architect as a separate policy of insurance or as an additional coverage under the Workers’ 
Compensation Insurance required to be obtained and maintained by Architect hereunder. 

10.3. Commercial General Liability and Property Insurance. Architect shall purchase and maintain 
Commercial General Liability and Property Insurance as will protect Architect from the types of 
claims set forth below which may arise out of or result from Architect’s services under this 
Agreement and for which Architect may be legally responsible: (i) claims for damages because 
of bodily injury, sickness or disease or death of any person other than Architect’s employees; 
(ii) claims for damages insured by usual personal injury liability coverage; (iii) claims for damages, 
other than to the Work itself, because of injury to or destruction of tangible property, including 
loss of use resulting therefrom; (iv) claims for damages because of bodily injury, death of a 
person or property damages arising out of ownership, maintenance or use of a motor vehicle; 
and (v) contractual liability insurance applicable to Architect’s obligations under this Agreement. 
District shall be an additional insured to Architect’s commercial general liability insurance policy. 

10.4. Professional Liability Insurance. Architect will procure and maintain professional liability 
insurance covering liabilities of the Architect arising out of the performance of services under this 
Agreement. 

10.5. Design Consultants’ Insurance. Each of the Design Consultants retained by the Architect to 
provide or perform a portion of the services or obligations of the Architect under this Agreement 
shall obtain and maintain policies of insurance for Workers Compensation, Employers Liability, 
Commercial General Liability/Property Damage and Professional Liability. Each policy of 
insurance to be obtained by each of the Architect’s Design Consultants shall conform with the 
standards or requirements set forth in Paragraphs 10.1-10.4, above. 

10.6. Coverage Amounts. Insurance to be procured and maintained by Architect and its Design 
Consultants hereunder shall be in the coverage amounts set forth in the Agreement. 
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10.7. Policy Endorsements; Evidence of Insurance. Architect shall deliver Certificates of Insurance to 
the District evidencing each of the policies of insurance in the coverage amounts required 
hereunder. All policies of insurance required hereunder shall be issued by insurer(s) admitted 
to issue insurance by the State of California and to the reasonable satisfaction of the District. 
Coverages under each policy of insurance required hereunder, whether by endorsement or 
otherwise, shall provide that such policy will not be modified or canceled without at least thirty 
(30) days advance written notice to the District. 

10.8. Architect’s Insurance Minimum Coverage Amounts. Minimum coverage amounts for policies of 
insurance to be obtained and maintained by the Architect are: 

 

Insurance Policy Minimum Coverage Limit 
Workers Compensation In accordance with law 
Employers Liability One Million Dollars ($1,000,000) 
Commercial General Liability Per Occurrence: Two Million Dollars ($1,000,000) 

Aggregate: Four Million Dollars ($2,000,000) 
Automobile Liability Combined Single Limit: One Million Dollars ($1,000,000) 
Professional Liability Per Claim: One Million Dollars ($1,000,000) 

Aggregate: Two Million Dollars ($2,000,000) 

 
10.9. Architect’s Design Consultants’ Insurance; Minimum Coverage Amounts. Minimum coverage 

amounts for policies of insurance to be obtained and maintained by each of the Architect’s Design 
Consultants are: 

 

Insurance Policy Minimum Coverage Limit 
Workers Compensation In accordance with law 
Employers Liability One Million Dollars ($1,000,000) 
Commercial General Liability Per Occurrence: One Million Dollars ($1,000,000) 

Aggregate: Two Million Dollars ($2,000,000) 
Automobile Liability Combined Single Limit: One Million Dollars ($1,000,000) 
Professional Liability Per Claim: One Million Dollars ($1,000,000) 

Aggregate: One Million Dollars ($1,000,000) 

 
10.10. Modifications to Minimum Coverage Amounts. The foregoing notwithstanding, the minimum 

coverage amounts required for an Assigned Project may be modified as set forth in the PAA for 
an Assigned Project. 

10.11. Policy Endorsements; Evidence of Insurance. Architect shall deliver to the District Certificates 
of Insurance evidencing each of the policies of insurance in the coverage amounts required 
hereunder. All policies of insurance required hereunder shall be issued by insurer(s) admitted to 
issue insurance by the State of California and to the reasonable satisfaction of the District. 
Coverages under each policy of insurance required hereunder, whether by endorsement or 
otherwise, shall provide that such policy will not be modified or canceled without at least thirty 
(30) days advance written notice to the District. 

10.12. Indemnity. 
10.12.1. Architect Indemnity. To the fullest extent permitted by law, the Architect shall indemnify, 

defend and hold harmless the District and its employees, officers, Board of Trustees, 
Trustees, agents and representatives (collectively “the Indemnified Parties”) from any and 
all claims, actions, demands, losses, responsibilities or liabilities for: (i) injury or death of 
Architect’s employees arising out of this Agreement; (ii) injury or death of persons, damage 
to property, or (iii) other costs or charges arising out of or attributable, in 
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whole or in part, to the negligent or willful acts, omissions, errors and/or other conduct of 
Architect, its Design Consultants or the employees, agents and representatives of Architect 
or any of its Design Consultants in performing or providing any of the obligations, services 
or other work product contemplated under this Agreement. The foregoing shall include 
without limitation, reasonable attorneys’ fees and costs incurred by the Indemnified Parties 
and shall survive the termination of this Agreement until any such claim, demand, loss, 
responsibility or liability covered by the provisions hereof is barred by the applicable Statute 
of Limitations. 

10.12.2. District Indemnity of Architect. The District shall indemnify and hold harmless Architect 
from all claims arising out of bodily injury (including death) and physical damage (other than 
to the Project itself and property covered by a policy of Builder’s Risk Insurance) which arise 
out of the negligent or willful acts, omissions or other conduct of the District. 

11. Architect Compensation 
11.1. Contract Price. For each Assigned Project, the District will pay the Contract Price set forth in the 

PAA for the Assigned Project. 
11.2. Fees, Costs and Expenses Incorporated Into Assigned Project Contract Price. Unless otherwise 

expressly provided in the PAA for an Assigned Project, the Contract Price for an Assigned Project 
includes the Architect’s fee, Design Consultants’ fees, personnel expense of the Architect and 
Design Consultants, inclusive of all benefits and burdens, travel for the personnel of the Architect 
and Design Consultants to and from their respective offices and the District as well as travel 
within the counties of Los Angeles, Orange, Ventura and Kern, insurance and all other 
administrative or overhead costs associated with or arising out of performance of the Basic 
Services designated in the PAA for an Assigned Project. 

11.3. Reconciliation of Contract Price Computed by Percentage of Construction Costs. If the Contract 
Price for an Assigned Project is based on a percentage of Construction Costs, the District’s 
disbursement of portions of the Contract Price for the Assigned Project for the Phases of Basic 
Services through and including the Bidding Phase shall be based upon the percentage of the 
Construction Budget set forth in the PAA for an Assigned Project and limited to the percentage 
of the Contract Price allocated for the Pre-Design, Preliminary Plans, Working Drawings and 
Bidding Phases of the Basic Services established in the PAA for an Assigned Project. As soon 
as is practical after completing the Bidding Phase of the Assigned Project, the District and the 
Architect shall review payments of the Assigned Project Contract Price theretofore made for the 
Pre-Design, Preliminary Plans, Working Drawings and Bidding Phases of the Basic Services 
based upon the Construction Budget for the Assigned Project. Based upon the 50% Estimate 
prepared by the Architect pursuant to Paragraph 4.4 above, payments of the Contract Price 
previously made by the District for the Pre-Design, Preliminary Plans, Working Drawings and 
Bidding Phases of the Basic Services of the Assigned Project will be reconciled with the amount 
due for these Phases of the Basic Services by applying the percentage of the Contract Price 
allocated to each of these Phases to the 50% Estimate. If upon such reconciliation, it is 
determined that the payments of the Contract Price theretofore made by the District exceed the 
cumulative amount due for the Pre-Design (Programming), Preliminary Plans, Working Drawings 
and Bidding Phases based upon the 50% Estimate and the cumulative percentages of the 
Contract Price allocated to these Phases, the overpaid amount shall be credited against the 
Architect’s billings for Construction Phase Basic Services or authorized Additional Services until 
the entire credit balance is exhausted. If upon such reconciliation, it is determined that payments 
of the Contract Price theretofore made by the District are less than the amount due based upon 
the 50% Estimate and the cumulative percentages of the Contract Price allocated to the Pre-
Design, Preliminary Plans, Working Drawings and Bidding Phases of the Basic Services, 
payment of the underpaid amount will be made by the District within thirty (30) days of the 
completion of such reconciliation. If the District has prepared, or caused to be prepared by 
others, an Estimate of Construction Costs 
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based upon the fifty percent (50%) completed Working Drawings (“the District Estimate”) which 
varies from the Architect’s 50% Estimate by three percent (3%) or more, the Architect, the District 
and the District’s estimator shall meet and confer as necessary to reconcile such differences and 
to establish the Reconciled Estimate for the Assigned Project. In such event, the reconciliation 
of the payments made by the District for the Pre-Design, Preliminary Plans, Working Drawings 
and Bidding Phases of the Basic Services for the Assigned Project shall be based upon the 
Reconciled Estimate. If the scope of the Architect’s Basic Services for an Assigned Project does 
not include the 50% Estimate, the Contract Price for all Basic Services for such Assigned Project 
shall be based upon the Construction Budget set forth in the PAA for such Assigned Project. 
Whether or not the Architect’s scope of Basic Services for an Assigned Project includes the 50% 
Estimate, no further adjustment of the Contract Price for any Assigned Project will be made 
based upon the Contract Price(s) of the Construction Contract(s) awarded by the District for the 
Assigned Project, except for: (a) adjustments in strict conformity with Article 11.4 below; (b) 
District directed or authorized material changes in the scope of an Assigned Project after the 
Architect’s completion of the 50% Estimate; or (c) District directed or authorized material changes 
in the scope of an Assigned Project after issuance of the PAA for such an Assigned Project where 
the scope of the Architect’s Basic Services for such an Assigned Project does not include 
providing a 50% Estimate and the District directed/authorized changes to the scope of the 
Assigned Project result in material changes the Construction Budget for the Assigned Project. 

11.4. Construction Phase Changes; Adjustment of Contract Price. The Contract Price for the Basic 
Services for an Assigned Project is not subject to adjustment unless there are Changes 
authorized by the District during the Construction Phase of an Assigned Project which are not 
the result of errors, omissions or other defects in the Design Documents or failures of the 
Architect or Design Consultants to timely and completely perform the Basic Services for the 
Assigned Project. If services of the Architect or Design Consultants are required in connection 
with Changes during the Construction Phase of an Assigned Project which do not result from 
errors, omissions or other defects in the Design Documents or failures of the Architect or Design 
Consultants to timely and completely perform the Basic Services for an Assigned Project, the 
Contract Price for an Assigned Project will be equitably adjusted by an amount equal to the lesser 
of: (i) eight percent (8%) of the Construction Costs of a Change; or (ii) the time reasonably 
necessary for personnel of the Architect and its Design Consultants to complete modifications to 
the Design Documents to incorporate such a Change, multiplied by the applicable hourly rate for 
such personnel. If a Change during the Construction Phase of an Assigned Project is the result 
of errors, omissions or other defects in the Design Documents or failures of the Architect or the 
Design Consultants to timely and completely perform the Basic Services, services required of 
the Architect or the Design Consultants in connection with such Change shall not result in 
adjustment of the Contract Price for the Assigned Project. 

11.5. Reimbursable Expenses. The Contract Price for Architect’s Basic Services for an Assigned 
Project includes all costs and expenses of a non-capital nature reasonably and necessarily 
incurred by Architect to perform the Basic Services including without limitation expenses for 
telephone, postage, delivery, office supplies, reproduction of plans and prints, photographic film 
and development and travel to and from the offices of the Architect and Design Consultants to 
the Assigned Project and the District’s Administrative offices. Unless expressly authorized in 
advance by the District, no payment will be made by the District for expenses or costs of any 
kind, type or nature. 

11.6. Additional Services. If the District authorizes or directs the Architect to perform or provide 
Additional Services described generally in Paragraph 8 of this Agreement in connection with an 
Assigned Project, Architect shall be compensated for its personnel providing such Additional 
Services in accordance with the hourly personnel rate schedule attached to the PAA for the 
Assigned Project (“the Rate Schedule”). 
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11.7. District Payments. 
11.7.1. Allocation of Contract Price. The District’s payment of the Contract Price for Basic 

Services for an Assigned Project shall be allocated amongst the various Phases of the Basic 
Services for an Assigned Project as set forth in the PAA for an Assigned Project. 

11.7.2. Architect Billings to District. During the course of providing Basic Services for an Assigned 
Project, Architect shall submit monthly billing invoices to the District for payment of the 
Contract Price for Basic Services and authorized Additional Services performed in the 
immediately prior month. Architect’s billings shall be in such form and format as may be 
reasonably requested by District. 

11.7.3. District Payments to Architect. Within thirty (30) days of receipt of Architect’s billing 
invoices, District will make payment to Architect of undisputed amounts of the Contract Price 
due for Basic Services and authorized Additional Services for an Assigned Project. No 
deductions shall be made or withheld from payments due Architect hereunder on account 
of any penalty, assessment, liquidated damages or other amounts withheld by the District 
from payment to the Contractor engaged by the District for construction of an Assigned 
Project. The District may, however, withhold or deduct from amounts otherwise due 
Architect hereunder if Architect shall fail to timely and completely perform material 
obligations to be performed on its part under this Agreement, with the amounts withheld or 
deducted being released after Architect has fully cured such failure of performance, less 
costs, damages or losses sustained by the District resulting therefrom. Notwithstanding any 
provision of this Agreement to the contrary, if the District shall, in good faith, dispute the 
amount due Architect under any billing invoice rendered by Architect under this Agreement, 
pursuant to Civil Code §3320(a), the District may withhold from payment to the Architect an 
amount not to exceed one hundred and fifty percent (150%) of the disputed amount. 

12. Term; Time. 
12.1. Term. The initial term of this Agreement shall commence upon the District and the Architect each 

executing a counterpart copy hereof, delivery of an executed counterpart copy hereof to the other 
and ratification of this Agreement by the District’s Board of Trustees (“the Initial Term”). The 
Term shall expire sixty (60) months after the date of ratification of this Agreement by the District’s 
Board of Trustees. Notwithstanding expiration of the Term, if at such time, there are remaining 
Basic Services or authorized Additional Services to be performed by the Architect in connection 
with an Assigned Project under a PAA issued prior to expiration of the Term of this Agreement, 
the Architect shall continue to diligently perform and complete all such remaining Basic Services 
or authorized Additional Services for the Assigned Project; notwithstanding expiration of the Term 
of this Agreement, the District will continue to make payment for the Basic Services and 
authorized Additional Services performed in connection with an Assigned Project after expiration 
of the Term of this Agreement in accordance with the terms of the PAA for such an Assigned 
Project. 

12.2. Time. All of the Basic Services and authorized Additional Services set forth in the PAA for an 
Assigned Project shall be completed by the Architect in a prompt and diligent manner as is 
consistent with professional skill and care. If a schedule for completion of Basic Services in 
connection with an Assigned Project is agreed upon between the District and the Architect, the 
Architect’s performance and completion of Basic Services shall be in accordance with such 
schedule. The Architect shall be liable to the District for all costs, losses, damages or other 
liabilities arising out of the failure of the Architect to complete Basic Services for an Assigned 
Project in accordance with an agreed upon schedule, provided that the Architect’s liabilities 
hereunder shall not extend to costs, losses, damages or other liabilities caused by factors beyond 
the reasonable control of the Architect. 
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13. Termination; Suspension 
13.1. Termination for Default. Either the District or Architect may terminate this Agreement or a PAA 

upon seven (7) days advance written notice to the other if there is a default by the other Party in 
its performance of a material obligation hereunder or in connection with a PAA and such default 
in performance is not caused by the Party initiating the termination. Such termination shall be 
deemed effective the seventh (7th) day following the date of the written termination notice, unless 
during such seven (7) day period, the Party receiving the written termination notice shall 
commence to cure it default(s) and diligently thereafter prosecute such cure to completion. In 
addition to the District’s right to terminate this Agreement pursuant to the foregoing, the District 
may terminate this Agreement upon written notice to Architect if: (a) Architect becomes bankrupt 
or insolvent, which shall include without limitation, a general assignment for the benefit of 
creditors or the filing by Architect or a third party of a petition to reorganize debts or for protection 
under any bankruptcy or similar law or if a trustee or receiver is appointed for Architect or any of 
Architect’s property on account of Architect’s insolvency; or 
(b) if Architect disregards applicable laws, codes, ordinances, rules or regulations. If District 
exercises the right of termination hereunder, the Contract Price due the Architect, if any, shall be 
based upon Basic Services and authorized Additional Services for each Assigned Project as of 
the date of termination provided prior the effective date of the District’s termination of this 
Agreement, reduced by the District’s prior payments of the Contract Price due for such Assigned 
Projects and losses, damages, or other costs sustained by the District arising out of the 
termination of this Agreement or the cause(s) for termination of this Agreement. Payment of the 
amount due the Architect, if any, shall be made by District only after completion of the Post-
Construction Phase of all pending Assigned Projects as of the date of termination. Architect shall 
remain responsible and liable to District all losses, damages or other costs sustained by District 
arising out of termination pursuant to the foregoing or otherwise arising out of Architect’s default 
hereunder, to the extent that such losses, damages or other costs exceed any amount due 
Architect hereunder for Basic Services or authorized Additional Services. 

13.2. District’s Right to Suspend. The District may, in its discretion, suspend all or any part of the 
design or construction of an Assigned Project or the Architect’s services under a PAA; provided, 
however, that if the District shall suspend construction of an Assigned Project or Architect’s 
services under a PAA for a period of sixty (60) consecutive days or more and such suspension 
is not caused by the Architect’s default or the acts or omissions of Architect or its Design 
Consultants, upon rescission of such suspension, the Contract Price will be subject to adjustment 
to reflect actual costs and expenses incurred by Architect, if any, as a direct result of the 
suspension and resumption of Assigned Project construction or Architect’s services under a 
PAA. 

13.3. District’s Termination for Convenience. The District may, at any time, upon seven (7) days 
advance written notice to Architect terminate this Agreement or a PAA for the District’s 
convenience and without fault, neglect or default on the part of Architect. In such event, the 
Agreement shall be deemed terminated seven (7) days after the date of the District’s written 
notice to Architect or such other time as the District and Architect may mutually agree upon. In 
such event, the District shall make payment of the Contract Price to Architect for services 
provided through the date of termination plus actual costs incurred by Architect directly 
attributable to such termination. 

13.4. Architect Suspension of Services. If the District shall fail to make payment of the Contract Price 
for an Assigned Project when due Architect hereunder, Architect may, upon seven (7) days 
advance written notice to the District, suspend further performance of services relating to such 
Assigned Project hereunder until payment in full is received. In such event, Architect shall have 
no liability for any delays or additional costs of construction of the Assigned Project due to, or 
arising out of, such suspension. 
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13.5. Architect Obligations Upon Termination. Upon the District’s exercise of the right of termination 
under Paragraph 13.1 or Paragraph 13.3 of this Agreement, the Architect shall take action as 
directed by the District relative to on-going preparation of the Design Documents or construction 
of an Assigned Project. If requested by the District, the Architect shall within ten 
(10) days of such request, assemble and deliver to the District all work product, instruments of 
service and other items of a tangible nature (whether in the form of documents, drawings, 
samples or electronic files) prepared by or on behalf of the Architect under this Agreement. The 
Architect shall deliver the originals of all work product, instruments of service and other items of 
a tangible nature requested by the District pursuant to the preceding sentence; provided, 
however, that the Architect may, at its sole cost and expense, make reproductions of the originals 
delivered to the District. 

14. Miscellaneous. 
14.1. Governing Law; Interpretation. This Agreement shall be governed and interpreted in accordance 

with the laws of the State of California in accordance with its fair meaning and not strictly for or 
against the District or Architect. 

14.2. Marginal Headings; Captions. Marginal Headings; Captions. The titles of the various Paragraphs 
of the Agreement are for convenience of reference only and are not intended to and shall in no 
way enlarge or diminish the rights or obligations of Architect and District hereunder. 

14.3. Severability. If any provision of this Agreement is deemed illegal, invalid unenforceable or void 
by any court of competent jurisdiction, such provision shall be deemed stricken and deleted here 
from, but all remaining provisions will remain and continue in full force and effect. 

14.4. Cumulative Rights; No Waiver. Duties and obligations imposed by this Agreement and rights 
and obligations hereunder are in addition to and not in lieu of any imposed by or available at law 
or in equity. No action or failure to act by District or Architect hereunder shall be deemed a waiver 
of any right or remedy afforded hereunder or acquiesce or approval of any breach or default by 
the other. 

14.5. Successors; Non-Assignability. This Agreement and all terms hereof are binding upon and inure 
to the benefit of the respective successors of Architect and the District. Neither Architect nor 
District shall assign rights or obligations hereunder without the prior consent of the other, which 
consent may be withheld or granted in sole discretion of the Party requested to grant such 
consent. 

14.6. Authority. The individual(s) executing this Agreement on behalf of Architect warrant and 
represent that she/he is authorized to execute this Agreement and bind Architect to all terms 
hereof. The individual(s) executing this Agreement on behalf of District warrant and represent 
that she/he his authorized to execute this Agreement and subject to approval and ratification by 
the District’s Board of Trustees, to bind District to all terms hereof and authority granted to enter 
into this Agreement. 

14.7. Notices. Notices under this Agreement shall be addressed and delivered as follows: 
If to District: 
Eddy Benedetti, 
Purchasing Specialist 
44938 30th St. East  
Lancaster, Ca.  93535 

 
If to Architect: 
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14.8. Disputes. 
14.8.1. Continuation of Architect Services. Except in the event of the District’s failure to make 

undisputed payment of the Contract Price due Architect for an Assigned Project, 
notwithstanding any disputes between District and Architect hereunder or in connection with 
an Assigned Project, Architect and District shall each continue to perform their respective 
obligations hereunder; including the obligation of the Architect to continue to provide and 
perform services hereunder pending a subsequent resolution of such disputes. 

14.8.2. Mandatory Mediation. All claims, disputes and other matters in controversy between the 
Architect and the District arising out of or pertaining to this Agreement, a PAA or an 
Assigned Project shall be submitted for resolution by non-binding mediation conducted 
under the auspices of the American Arbitration Association (“AAA”) and the Construction 
Mediation Rules of the AAA in effect at the time that a Demand For Mediation is filed. The 
commencement and completion of mediation proceedings pursuant to the foregoing is a 
condition precedent to either the District or the Architect commencing binding dispute 
proceedings. 

14.9. Confidentiality. Unless disclosure is required by applicable law or valid court order, the Architect 
and its Design Consultants shall maintain the confidentiality of all information provided by or 
through the District to the Architect or its Design Consultants and shall not disclose or otherwise 
disseminate any information conveyed by or through the District to the Architect or its Design 
Consultants relating to this Agreement or an Assigned Project. 

14.10. Definitions. 
14.10.1. Construction Contract. The Contract for Construction awarded by the District to the 

Contractor for the construction of the Project. If an Assigned Project is constructed by a 
general contractor under contract to the District, references to the Construction Contract in 
this Agreement and the PAA shall be deemed references to such general contractor’s 
contract with the District for the Assigned Project. If an Assigned Project is constructed by 
multiple trade contractors, each under contract to the District, references to the Construction 
Contract in this Agreement and the PAA for such an Assigned Project shall be such 
contracts individually or collectively as required by context in which such term if used. 

14.10.2. Contractor. The individual or entity awarded the Construction Contract by the District for 
the Project. If an Assigned Project is constructed by a general contractor, references to the 
contractor in this Agreement or the PAA for an Assigned Project shall be to such general 
contractor. If an Assigned Project is constructed by multiple trade contractors, references 
to the contractor in the Agreement or the PAA for an Assigned Project shall be to such 
multiple trade contractors, individually or collectively, as required by the context in which 
such term is used. 

14.10.3. Design Documents. The Drawings, Specifications, calculations and other work product 
prepared by the Architect or its Design Consultants for an Assigned Project or any portion 
thereof. Design Documents include Drawings, Specifications and other documents 
prepared by the Architect or a Design Consultant for an Assigned Project. 

14.10.4. Design Consultant(s). Design Consultant(s) are individuals or entities retained by 
Architect to provide or perform a portion of the Architect’s services or work product 
hereunder, including any portion of the Design Documents for an Assigned Project. Design 
Consultants shall be duly licensed as required by law, rule or regulation and shall be 
qualified to perform or provide the portion of Architect’s services or work product 
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assigned by having previously provided design consulting services for California public 
school project design and construction. The District shall have the right to reasonably 
disapprove a Design Consultant. Architect shall be responsible for the adequacy, timeliness 
and quality of services or work product provided or performed by Design Consultants; 
Architect shall be liable to District for, and shall defend, indemnify and hold harmless District 
and its Board of Trustees, employees, officers, agents and representatives from and 
against, all losses, costs, damages, liabilities, actions or demands arising out of the services 
or work product provided or performed by Design Consultants. 

14.10.5. Submittals. Shop Drawings, Product Data or Samples prepared or provided by the 
Contractor or its Subcontractor(s) or supplier(s) illustrating some portion of the Work of an 
Assigned Project. 

14.10.6. Site. The physical area for construction and related activities of an Assigned Project. 
14.10.7. Drawings and Specifications. The Drawings are the graphic and pictorial portions of the 

Design Documents showing generally the location, design and dimensions of the Work of 
an Assigned Project, including without limitation, plans, elevations, sections, details, 
schedules and diagrams. Specifications are the portion of the Design Documents which 
consist of written requirements for materials, equipment, construction systems, standards, 
criteria and workmanship for the Work and related services. 

14.10.8. Work. All of the construction and other services required by the terms of the Construction 
Contract, including all labor, materials, equipment and other services required of the 
Contractor under the terms of the Construction Contract to complete the Project. 

14.10.9. Assigned Project Construction Budget. The Assigned Project Construction Budget refers 
to the total costs allocated by the District for construction of an Assigned Project, exclusive 
of the Contract Price under this Agreement, site acquisition costs and the costs of furniture, 
furnishing and/or equipment for an Assigned Project. The Project Construction Budget 
established by the District may be modified by the District upon notice to the Architect. As 
used in this Agreement, the term “Project Construction Budget” refers to the then current 
amount allocated for construction of the Assigned Project as modified from time-to-time. 

14.10.10. Construction Cost Estimate. Construction Cost Estimates are estimates prepared by 
or on behalf of the Architect of the current costs of labor, materials, equipment and services 
plus a reasonable allowance for the Contractor’s profit, overhead and administrative cost 
as necessary to complete construction of the Assigned Project in accordance with the 
Design Documents. Construction Cost Estimates shall include a reasonable allowance for 
contingencies relating to market conditions at the time of solicitation of Contractor bids for 
the Work of the Assigned Project and Changes in the Work during construction of the 
Project; the allowance for contingency costs shall be consistent with the contingency 
established by the District in the Project Construction Budget, if any. 

14.10.11. Construction Manager. The Construction Manager is the individual or entity retained 
by the District as an independent contractor to provide certain management, planning, other 
services and/or work product in connection with the design and/or construction of an 
Assigned Project. Services, functions and responsibilities of the Construction Manager shall 
be provided in conjunction with and complementary to the Architect’s services and work 
product under this Agreement. If the District has not retained or designated a Construction 
Manager as of the issuance of a PAA for an Assigned Project, without adjustment of the 
Contract Price for any Assigned Project, the District reserves the right to 
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subsequently retain a Construction Manager to provide services and/or work product for the 
Assigned Project as generally described herein. 

14.10.12. Assigned Project. An Assigned Project is the Project described in a PAA issued by the 
District under this Agreement. 

14.10.13. PAA. A PAA is a Project Assignment Amendment which is the written instrument issued 
by the District and mutually executed by the District and the Architect which establishes the 
specific terms and conditions for the Architect’s performance and provision of architectural 
and related services for an Assigned Project. The form of PAA is attached as Exhibit A to 
the Agreement. Notwithstanding execution of the Agreement by the District and the 
Architect, the Architect shall have no right to provide architectural services or to be 
compensated for any Project which may be undertaken by the District unless the District 
has theretofore issued a PAA for such Project and the PAA is mutually executed by the 
District and the Architect. 

14.10.14. Construction Cost Estimate. Construction Cost Estimates are estimates prepared by 
or on the behalf of the Architect of the anticipated costs of labor, materials, equipment and 
services plus a reasonable allowance for the Contractor’s profit, overhead and 
administrative cost as necessary to complete construction of an Assigned Project in 
accordance with the Design Documents for the Assigned Project. Construction Cost 
Estimates shall include a reasonable allowance for contingencies relating to market 
conditions at the time of solicitation of bids for the Work of the Assigned Project and 
Changes in the Work during construction of the Assigned Project; the allowance for 
contingency costs shall be consistent with the contingency established by the District in the 
Project Construction Budget, if any. 

14.11. Use and Ownership of Design Documents. 
14.11.1. Ownership. Subject to the provisions hereof, all Drawings, Specifications, estimates, 

Instruments of Service and other tangible items (“Project Documents”) prepared by or 
through the Architect for an Assigned Project shall be and remain the property of the District. 
The Project Documents shall be and remain the property of the District regardless of the 
format on which said items are prepared or stored, including without limitation paper copies, 
original or reproducible transparencies, AutoCAD R-2002 files (or similar computer-aided 
drafting of design formats), or other types of computerized data. The District specifically 
maintains ownership of the design of each Assigned Project and the design of any buildings 
or other improvements which are a part thereof, notwithstanding creation/preparation of 
such design by or through the Architect, and such design may not be re-used by the 
Architect or its employees or Design Consultants without the specific prior written consent 
of the District which may granted, denied or conditioned in the sole exclusive discretion of 
the District. Subject to the District’s ownership of tangible Project Documents, the copyright 
and other intellectual property rights in all Project Documents shall remain with the Architect. 

14.11.2. Right to Use. The Architect grants to the District a perpetual license to use and/or reuse 
all or any part of the Project Documents at the District’s sole discretion with no additional 
compensation to the Architect for the purposes of: (a) construction of all or part of an 
Assigned Project; (b) the repair, renovation, modernization, replacement, reconstruction or 
expansion of an Assigned Project; or (c) the construction of another project by or for the 
District for the District’s ownership and/or use. The District is not bound by this Agreement 
to employ the services of the Architect in the event any of the Project Documents are used 
for such purposes. The District shall be authorized to use or reuse the Project Documents 
for these purposes without liability to the Architect, its Design Consultants or third parties 
with respect to the condition of an Assigned Project Documents, and the use or reuse of 
the Project Documents for these purposes shall be 
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not be construed or interpreted to waive or limit the District’s right to recover for latent 
defects or for errors or omissions of the Architect; provided, however, that any use or reuse 
by the District of the Project Documents on any project other than the Assigned Project for 
which the Project Documents were prepared without employing the services of the Architect 
shall be at the District’s own risk. If the District uses or reuses the Project Documents on 
any project other than the Assigned Project for which the Project Documents were prepared 
for, the District shall remove the Architect’s seal from the Project Documents and indemnify 
and hold harmless the Architect from claims arising out of the use or re-use of the Project 
Documents on such other project. 

14.11.1. District License to Use Project Documents. This Agreement creates a non-exclusive and 
perpetual license for the District to copy, use, modify or reuse any and all Project Documents 
and any intellectual property rights therein. The Architect shall require any and all of the 
Architect’s Design Consultants to agree in writing that the District is granted a non-exclusive 
and perpetual license for the work of such Design Consultants performed pursuant to this 
Agreement. 

14.11.2. Architect Right to Grant License. The Architect represents and warrants that the 
Architect has the legal right to license any and all copyrights, designs and other intellectual 
property embodied in the Project Documents prepared by or through the Architect under 
this Agreement. 

14.12. Entire Agreement. This Agreement, the RFQ, RFQ Response and the form of PAA attached 
hereto as Exhibit A are all of the documents forming a part of the Agreement. The foregoing 
constitutes the entire agreement and understanding between the District and Architect 
concerning the subject matter hereof, replacing and superseding all prior agreements or 
negotiations, whether written or verbal. The foregoing notwithstanding, in the event of conflict or 
inconsistency between the terms of this Agreement or the RFP and the RFP Response, this 
Agreement or the RFP, as applicable, shall control and govern. No term or condition of this 
Agreement shall be modified or amended except by writing executed by the District and Architect. 

IN WITNESS WHEREOF, the District and Architect have executed this Agreement as of the date set forth 
above. 

“District” 
Eastside Union School District 

 
 

By:   

“Architect” 
 
 
 
 

By:   
 

Title:   Title:   
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PROJECT ASSIGNMENT AMENDMENT 
EXHIBIT A TO 

AGREEMENT FOR ON-GOING ARCHITECTURAL SERVICES 
 

This Project Assignment Amendment (“PAA”) is entered by and between Eastside Union School District 
and   (“Architect”) as of Click here to enter a 
date.. 

 
Whereas, the District entered into a written Agreement entitled Agreement for On-Going Architectural 
Services (“Agreement”) generally establishing terms and conditions for the Architect’s design 
professional services for Projects assigned by the District to the Architect. 

 
Whereas, this PAA sets forth the specific terms and conditions applicable to the District assignment of 
the Assigned Project to the Architect for completion of design professional services. 

 
NOW THEREFORE, the District and Architect and agree as follows: 

 
1. Assigned Project Description. The Assigned Project is described as follows:   

 

2. Assigned Project Construction Budget.  The Construction Budget for the Assigned Project is 
  Dollars ($ ). 

3.   Assigned Project Basic Services and Design Disciplines. The Basic Services for the Assigned 
Project and the Design Disciplines/Design Consultant services included within the Basic Services 
are: 

 

 
4. Assigned Project Schedule. The Architect’s Completion of Basic Services for the Assigned Project 

shall be in accordance with the following: 
 

Basic Services Phases Completion Date 
Choose an item. Click here to enter a date. 
Choose an item. Click here to enter a date. 
Choose an item. Click here to enter a date. 
Choose an item. Click here to enter a date. 
Choose an item. Click here to enter a date. 
Choose an item. Click here to enter a date. 

Basic Services Phases 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 

 

Design Disciplines 
Design Consultants 

Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
Choose an item. 
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By: 

Title: 

 

5. Assigned Project Contract Price. The Contract Price for completion of the Assigned Project Basic 
Services is  . The Contract Price is allocated to 
the Basic Services Phases as follows: 

 

Basic Services Phases Contract Price Allocation 
Choose an item.  
Choose an item.  
Choose an item.  
Choose an item.  
Choose an item.  
Choose an item.  

 
6. Design Consultants. Design Consultants to the Architect for the design disciplines required for the 

Assigned Project are as set forth in the Architect’s RFQ Response, except: 
 . 

7. Agreement Terms. All terms of the Agreement are incorporated herein and applicable to the 
Assigned Project, except as modified by the terms of this PAA. 

The District and Architect have executed this PAA as of the date set forth above. 
 
 

“District” 
Eastside Union School District 

 
“Architect” 

 
 

 

 
 

By: 
 

Title:     
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PROPOSAL 
(RFQ Attachment C) 

 
Respondent:   

 
 

The above-identified Respondent submits the following Proposal for completing architectural and related 
design professional services for the Instructional Building #1 Project (“Project”) 

 
1. Respondent’s Proposed Project Team 

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 

Project Manager; Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 
2. Design Disciplines; Design Consultants. Complete the following to identify the employees of the 

Respondent or the Design Consultants the Respondent intends to retain for completing services 
necessary for the following design disciplines: 

 
2.1. Civil Engineering. 

☐ To be completed by Respondent’s employees; provide details below: 
Project Manager; Job Captain Name:   

☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 
☐ To be completed by Design Consultant to Respondent, provide details below. 

Design Consultant Name:   
Address   

 
 

Phone   
Contact Person   

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 
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Project Manager/Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

 

2.2. Structural Engineering. 
☐ To be completed by Respondent’s employees; provide details below: 

Project Manager; Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 
☐ To be completed by Design Consultant to Respondent, provide details below. 

Design Consultant Name: 
 

 

Address 
 

 

 
 

 

Phone 
 

 

Contact Person 

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 

Project Manager/Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

 
2.3. Mechanical Engineering. 

☐ To be completed by Respondent’s employees; provide details below: 
Project Manager; Job Captain Name:   

☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 
☐ To be completed by Design Consultant to Respondent, provide details below. 
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Design Consultant Name: 

 
 

Address 
 

 

 
 

 

Phone 
 

 

Contact Person 

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 

Project Manager/Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

 

2.4. Electrical Engineering. 
☐ To be completed by Respondent’s employees; provide details below: 

Project Manager; Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 
☐ To be completed by Design Consultant to Respondent, provide details below. 

Design Consultant Name: 
 

 

Address 
 

 

 
 

 

Phone 
 

 

Contact Person 

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 

Project Manager/Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

 
2.5. Plumbing Engineering. 

☐ To be completed by Respondent’s employees; provide details below: 
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Project Manager; Job Captain Name:   

☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 

☐ To be completed by Design Consultant to Respondent, provide details below. 
Design Consultant Name: 

 
 

Address 
 

 

 
 

 

Phone 
 

 

Contact Person 

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 

Project Manager/Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

 
2.6. Landscape. 

☐ To be completed by Respondent’s employees; provide details below: 
Project Manager; Job Captain Name:   

☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 
☐ To be completed by Design Consultant to Respondent, provide details below. 

Design Consultant Name: 

Address 
 

 
 

 

Phone 
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 Contact Person 

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 

Project Manager/Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

 

2.7. Telecommunications/Data. 
☐ To be completed by Respondent’s employees; provide details below: 

Project Manager; Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

Design Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

Construction Phase Manager Name:   
☐ California licensed architect 
☐ California registered engineer 

 
☐ To be completed by Design Consultant to Respondent, provide details below. 

Design Consultant Name: 
 

 

Address 
 

 

 
 

 

Phone 
 

 

Contact Person 

Project Executive Name:   
☐ California licensed architect 
☐ California registered engineer 

Project Manager/Job Captain Name:   
☐ California licensed architect 
☐ California registered engineer 

 
3. Proposed Price. For completion of the Basic Services and other obligations of the Architect under the 

On-Going Architectural Services Agreement for each Assigned Project, the Respondent proposes the 
following pricing methodology: 

 
 
 
 

4. Reimbursable Expenses. The pricing methodology proposed in Paragraph 3 includes all costs, 
expenses and other charges for completing all Basic Services for an Assigned Project. 

□ Yes □ No 
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If the Lump Sum Fixed Price proposed in Paragraph 3 does not include all fees, costs or 
expenses incurred to complete the Architectural Services, the Respondent proposes billing 
the District for the following fees, costs or expenses incurred to complete obligations under 
the Architectural Services Agreement. 

 

Travel.  
Privately Owned Automobile Travel; Costs Per Mile. If personnel travel by a privately 
owned automobile, the charge per mile traveled is     cents (  ¢) per mile (“Mileage 
Charge”). 
Mileage Charges. The Mileage Charge billed to the District for travel by privately 
owned automobile will be for: 
☐ Round Trip Travel 

☐ One Way Travel 
Airfare. If travel is by air, the charge is the actual costs of economy class airfare 
without mark-ups. 

☐ Yes 
☐ No, billings will be for costs plus   percent ( %) mark-up 

Rental Car. If travel is by a rental car, the billing is the actual costs for an 
economy class rental car without mark-ups. 

☐ Yes 
☐ No, billings will be for costs plus   percent ( %) mark-up 

 

Per Diem Expenses. If travel and overnight stay or more is required the per diem charge 
(excluding mileage, airfare charges or rental car charges) for lodging, meals and incidental 
expenses is: 

Lodging   D o l l a r s  ($ ) per day. 
Meals   D o l l a r s  ($  ) per day. 
Incidental Expenses   Dollars ($ ) per day. 

 
Charges for Personnel Travel Time. If personnel travel, Respondent proposes to bill the 
District for travel time of personnel as follows: 

☐ No travel charges for personnel travel (travel time included in Price 
Proposal). 

 
☐ Flat rate travel charge for personnel travel of   
Dollars ($ ) per person travelling. 

 
☐ Hourly rate charge for personnel travel at   
Dollars ($ ) per hour per person travelling. 

 
If an hourly rate is proposed, the billings are for: 
☐ Round Trip Travel 
☐ One Way Travel 
☐ Not Applicable, no travel charge proposed for personnel travel time. 

 
Communications. 

Phone/Fax Charges:   
United States Mail Charges:   
Private Courier/Overnight Service:   
Other Communications Charges:   
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Production. 
CAD/Plotting:   
Reproduction. 
Up to 11” x 14” size reproductions:   

Quarter sheet reproductions:    
Half-sheet reproductions:     
Full sheet reproductions:    

 

5. Additional Services. Set forth below the proposed hourly billing rates for Additional Services if the 
District authorizes any Additional Services. 

 
Respondent Personnel 

Proposed Additional Services Hourly Billing Rates 
Name Position/Title Proposed Hourly Rate 

   

   

   

(Duplicate as necessary for additional proposed personnel) 
 

Design Consultant 
Personnel 

Proposed Additional 
Services Hourly Billing 

Rates 

Design Consultant Name: 

Name Position/Title Proposed Hourly Rate 

   

   

   

(Duplicate as necessary for all proposed Design Consultants) 
 

Acknowledgment and Confirmation. The Respondent has a full and complete understanding of the 
Architectural Services required for the Project. The Respondent certifies that all proposed personnel are 
duly certified, licensed, approved and otherwise qualified to complete obligations under the Architectural 
Services Agreement and the architectural services assigned to such personnel, if the Architectural 
Services Agreement is awarded to Respondent. The undersigned: (i) has reviewed and verified the 
accuracy and completeness of the foregoing Proposal and (ii) is authorized to bind and commit Respondent 
to the foregoing Proposal. 

 
By:   

(Signature of Respondent’s Authorized Officer 
or Representative) 

 
(Typed or Printed Name) 

 
Title:   
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