

Jezelle A. Fullwood, Ed.D.
Superintendent



Board of Trustees

Mr. Joseph “Joe” Pincetich
Mr. Bryan D. Rasch
Mrs. Julie A. Bookman
Ms. Lenzie L. Huffmon
Ms. Doretta N. Thompson

ADDENDUM NO. 1

April 12, 2024

EASTSIDE UNION SCHOOL DISTRICT

District Wide Access Control Project

PROJECT#: AP-24-04

PART 1 - GENERAL

- 1.1 THE FOLLOWING REVISIONS AND/OR CLARIFICATIONS SHALL BE MADE TO THE BIDDING REQUIREMENTS AND CONTRACT DOCUMENTS. REVISE AND AMEND THE DOCUMENTS FOR THE ABOVE-NAMED PROJECT IN ACCORDANCE WITH THIS ADDENDUM. THE BID SHALL REFLECT THESE ADDENDUM CHANGES AND EACH BIDDER SHALL MAKE REFERENCE IN THEIR BID TO THIS ADDENDUM.

Part 2 – Project Description

1. All perimeter entry/ Classroom entry doors require Door position sensors, access card readers, electrified locking hardware. Request to exit, hold open, force.
- 1.2 2. All-through-way doors require DPS, access card readers, electrified locking hardware. Request to exit, hold open, force.
- 1.3 3. All emergency exits require DPS and storeroom function locking hardware.
- 1.4 4. All cabling/conduit must be heavy duty vandal resistant.
- 1.5 5. Exposed wiring is last resort only in case where there is no other acceptable option.
- 1.6 6. All Panels must be mounted in secure locations that are easy to service.

PART 3 – PROJECT SCOPE

RF CARD READER MOUNTING LOCATIONS, DOOR FRAMES, ELECTRIFIED DOORS

A TOTAL OF 400 DOORS, NETWORK RUNS BACK TO IDF'S

DOOR POSITION SENSORS, ANY EXPOSED CABLE MUST BE VANDAL PROOF HEAVILY SHIELDED. REQUEST TO EXIT, HOLD OPEN, FORCE OPEN DPS

PART 4 – REQUEST FOR PROPOSAL AND PROJECT TIMELINE

START DATE CONTINGENT ON CONTRACT SIGNING AND HARDWARE REQUISITION,

TAKING NO LONGER THAN 12 MONTHS FOR TOTAL PROJECT COMPLETION FROM START DATE.

IF YOU HAVE ANY QUESTIONS OR CONCERNS, PLEASE FEEL FREE TO REACH OUT TO KELLY KLEIN AT 661-952-1200 OR BY EMAIL KKLEIN@EASTSIDEUSD.ORG

END OF ADDENDUM NO. 1

